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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,699,628.23                                                ROUTE : 48 
     CALL ORDER   : 101                     CONTRACT ID : R -24949-A                   COUNTIES : DEARBORN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 10/29/05  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5015004 
                                                                                                  5015004 
                                                                                                  5015004 
                                                                                                  OTHERS 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1875662     CRIDER & CRIDER, INC.                                                  $ 10,771,432.47     100.0000% 
   2   31-0515195     VALLEY ASPHALT CORPORATION                                             $ 15,228,202.52     141.3758% 
   3   35-1357381     O'MARA, DAVE CONTRACTOR                                                $ 16,337,177.51     151.6713% 
   4   35-1698047     GRADEX, INC.                                                           $ 17,892,164.45     166.1075% 
==================================================================================================================================== 
                                          |(1) 35-1875662              |(2) 31-0515195              |(3) 35-1357381     
                                          |CRIDER & CRIDER, INC.       |VALLEY ASPHALT CORPORATION  |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   UTILITY RELOCATION                                                   
                                          |                            |                            | 
0001 105-06657                18.000  MOS |     100.00000       1800.00|     100.00000       1800.00|      50.00000         900.00 
  PHONE, CELLULAR , NO. 1                 |                            |                            | 
0002 105-06657                18.000  MOS |     100.00000       1800.00|     100.00000       1800.00|      50.00000         900.00 
  PHONE, CELLULAR , NO. 2                 |                            |                            | 
0003 105-06657                18.000  MOS |     100.00000       1800.00|     100.00000       1800.00|      50.00000         900.00 
  PHONE, CELLULAR , NO. 3                 |                            |                            | 
0004 105-06845                        LUMP|  150000.00000     150000.00|  209901.75000     209901.75|  175000.00000      175000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0006 108-01614                        LUMP|   12000.00000      12000.00|    7223.32000       7223.32|   13750.00000       13750.00 
  PARTNERING OVERHEAD                     |                            |                            | 
0007 110-01001                        LUMP|  540000.00000     540000.00|  200000.00000     200000.00|  823000.00000      823000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0008 201-52370                        LUMP|  210000.00000     210000.00|  170376.41000     170376.41|  329000.00000      329000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0009 202-02271                11.000  EACH|     300.00000       3300.00|     299.46000       3294.06|     275.00000        3025.00 
  HEADWALL, REMOVE                        |                            |                            | 
0010 202-02278               275.000  m   |      10.00000       2750.00|      12.93000       3555.75|      28.00000        7700.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0011 202-02279               450.000  m   |      10.00000       4500.00|      14.40000       6480.00|      28.00000       12600.00 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0012 202-02610                 5.000  EACH|     400.00000       2000.00|     520.17000       2600.85|     400.00000        2000.00 
  ROADWAY DRAIN, REMOVE                   |                            |                            | 
0013 202-03000                        LUMP|    5000.00000       5000.00|    6755.25000       6755.25|    8300.00000        8300.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 43                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,699,628.23                                                ROUTE : 48 
     CALL ORDER   : 101                     CONTRACT ID : R -24949-A                   COUNTIES : DEARBORN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1875662              |(2) 31-0515195              |(3) 35-1357381     
                                          |CRIDER & CRIDER, INC.       |VALLEY ASPHALT CORPORATION  |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 202-03000                        LUMP|    5000.00000       5000.00|    1981.22000       1981.22|    3000.00000        3000.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 9                                   |                            |                            | 
0016 202-52710                39.300  m2  |      11.00000        432.30|      14.12000        554.92|      15.00000         589.50 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0017 202-91385                 4.000  EACH|     300.00000       1200.00|     254.32000       1017.28|     400.00000        1600.00 
  INLET, REMOVE                           |                            |                            | 
0018 202-93047                 2.000  EACH|     500.00000       1000.00|     492.83000        985.66|     595.00000        1190.00 
  MANHOLE, REMOVE                         |                            |                            | 
0019 202-93615              1300.000  m2  |       4.00000       5200.00|      11.49000      14937.00|      15.00000       19500.00 
  CONCRETE, REMOVE , DRIVEWAYS            |                            |                            | 
0020 202-96133               100.000  m   |      40.00000       4000.00|      68.06000       6806.00|      74.00000        7400.00 
  PIPE, REMOVE                            |                            |                            | 
0021 202-96151                        LUMP|    3000.00000       3000.00|    3150.17000       3150.17|     500.00000         500.00 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            | 
0022 202-98488                 5.000  EACH|     100.00000        500.00|     127.16000        635.80|     125.00000         625.00 
  PIPE END SECTION, REMOVE                |                            |                            | 
0023 203-02020           1043793.000  m3  |       3.23000    3371451.39|       7.10000    7410930.30|       7.35000     7671878.55 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0024 205-02231               849.000  m   |      34.00000      28866.00|      22.74000      19306.26|      34.00000       28866.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  RIPRAP DITCH CHECK                      |                            |                            | 
0025 205-02236                30.000  EACH|      41.00000       1230.00|     151.48000       4544.40|      40.00000        1200.00 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  DROP INLET PROTECTION                   |                            |                            | 
0027 205-06930                 7.280  Mg  |      41.00000        298.48|      66.49000        484.05|     195.00000        1419.60 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0028 205-06931              1339.000  Mg  |      25.00000      33475.00|      35.46000      47480.94|      34.00000       45526.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0029 205-06932               289.000  m   |      10.00000       2890.00|      10.08000       2913.12|      10.00000        2890.00 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0030 205-06933                17.000  EACH|      50.00000        850.00|     151.50000       2575.50|      40.00000         680.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0031 205-06937              1558.000  m   |       4.10000       6387.80|       5.35000       8335.30|       4.25000        6621.50 
  TEMPORARY SILT FENCE                    |                            |                            | 
0032 205-06938                99.000  m   |      22.00000       2178.00|      71.81000       7109.19|      55.00000        5445.00 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0033 207-07498             57578.000  m2  |       4.00000     230312.00|       8.38000     482503.64|       3.17000      182522.26 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0034 210-07767                 2.000  EACH|     400.00000        800.00|     441.31000        882.62|     800.00000        1600.00 
  LATERAL , EXISTING, LOCATE              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,699,628.23                                                ROUTE : 48 
     CALL ORDER   : 101                     CONTRACT ID : R -24949-A                   COUNTIES : DEARBORN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1875662              |(2) 31-0515195              |(3) 35-1357381     
                                          |CRIDER & CRIDER, INC.       |VALLEY ASPHALT CORPORATION  |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0035 210-07824                 1.000  EACH|    1000.00000       1000.00|    1164.27000       1164.27|     195.00000         195.00 
  LATERAL CONNECTION, 100 mm, PVC         |                            |                            | 
0036 211-07454              2499.000  m3  |      19.00000      47481.00|      47.85000     119577.15|      18.00000       44982.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0037 213-52830              1200.000  m3  |      55.00000      66000.00|      74.30000      89160.00|     108.00000      129600.00 
  FLOWABLE MORTAR                         |                            |                            | 
0038 301-07448             18677.000  Mg  |      14.00000     261478.00|      20.41000     381197.57|      13.00000      242801.00 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0040 306-08034              4959.000  m2  |       2.10000      10413.90|       1.57000       7785.63|       1.50000        7438.50 
  MILLING, ASPHALT, 38 mm                 |                            |                            | 
0041 306-08043               986.000  m2  |       5.00000       4930.00|       3.60000       3549.60|       1.50000        1479.00 
  MILLING, TRANSITION                     |                            |                            | 
0042 401-06264                        LUMP|   15000.00000      15000.00|   10252.14000      10252.14|    4900.00000        4900.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0046 401-07429              7081.000  Mg  |      36.00000     254916.00|      34.97000     247622.57|      35.00000      247835.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0050 402-07453              3039.000  Mg  |      55.00000     167145.00|     105.39000     320280.21|      99.00000      300861.00 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0051 405-05517               128.000  Mg  |     400.00000      51200.00|     403.05000      51590.40|     265.00000       33920.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0052 406-05520                60.200  Mg  |     530.00000      31906.00|     460.04000      27694.41|     207.00000       12461.40 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0054 601-01701                 1.000  EACH|    1650.00000       1650.00|    1565.00000       1565.00|    1675.00000        1675.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 2                               |                            |                            | 
0055 601-02103                26.670  m   |      65.00000       1733.55|      52.00000       1386.84|      69.00000        1840.23 
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            | 
  SPACING                                 |                            |                            | 
0056 601-04746                 4.000  EACH|    6000.00000      24000.00|    7950.00000      31800.00|    5000.00000       20000.00 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0057 601-06854                 1.000  EACH|    2300.00000       2300.00|    1900.00000       1900.00|    2450.00000        2450.00 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0058 601-94689                 3.000  EACH|    2500.00000       7500.00|    2025.00000       6075.00|    3300.00000        9900.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0059 601-99105                91.000  m   |      45.00000       4095.00|      42.00000       3822.00|      45.00000        4095.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0060 602-06639               274.000  m   |     100.00000      27400.00|      92.53000      25353.22|      65.00000       17810.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0061 605-06120              1261.000  m   |      34.00000      42874.00|      40.32000      50843.52|      34.00000       42874.00 
  CURB, CONCRETE                          |                            |                            | 
0062 605-06140               473.000  m   |      38.00000      17974.00|      52.97000      25054.81|      64.00000       30272.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,699,628.23                                                ROUTE : 48 
     CALL ORDER   : 101                     CONTRACT ID : R -24949-A                   COUNTIES : DEARBORN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1875662              |(2) 31-0515195              |(3) 35-1357381     
                                          |CRIDER & CRIDER, INC.       |VALLEY ASPHALT CORPORATION  |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0063 605-06145               205.000  m   |      38.00000       7790.00|      52.97000      10858.85|      74.00000       15170.00 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 
0064 605-06150               365.000  m   |      38.00000      13870.00|      52.97000      19334.05|      64.00000       23360.00 
  CURB AND GUTTER, C, CONCRETE            |                            |                            | 
0065 607-92007              2318.000  m   |     250.00000     579500.00|      55.32000     128231.76|     258.00000      598044.00 
  PAVED SIDE DITCH, L, MODIFIED           |                            |                            | 
0067 611-05330               788.000  m2  |      39.00000      30732.00|      43.99000      34664.12|      54.00000       42552.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0068 611-05332               615.200  m2  |      42.00000      25838.40|      43.99000      27062.65|      54.00000       33220.80 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS  |                            |                            | 
0069 611-06497                18.000  EACH|     150.00000       2700.00|     114.35000       2058.30|     125.00000        2250.00 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0071 611-95023                 1.000  EACH|     500.00000        500.00|     103.25000        103.25|    2400.00000        2400.00 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
0072 615-06490               152.000  EACH|      85.00000      12920.00|     182.88000      27797.76|      85.00000       12920.00 
  RIGHT OF WAY MARKER                     |                            |                            | 
0073 615-06505                38.000  EACH|     520.00000      19760.00|     263.76000      10022.88|     510.00000       19380.00 
  MONUMENT, B                             |                            |                            | 
0074 615-06510                 7.000  EACH|     310.00000       2170.00|     258.39000       1808.73|     310.00000        2170.00 
  MONUMENT, C                             |                            |                            | 
0075 616-02320              6808.000  m2  |       1.50000      10212.00|       1.92000      13071.36|       1.45000        9871.60 
  GEOTEXTILES                             |                            |                            | 
0076 616-06451              4012.000  Mg  |      25.00000     100300.00|      23.57000      94562.84|      24.00000       96288.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0077 621-01004                 8.000  EACH|     600.00000       4800.00|     575.00000       4600.00|     535.00000        4280.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0078 621-06545                10.540  Mg  |     550.00000       5797.00|     540.00000       5691.60|     625.00000        6587.50 
  FERTILIZER                              |                            |                            | 
0079 621-06553              2226.000  kg  |       6.00000      13356.00|       5.90000      13133.40|       6.75000       15025.50 
  SEED MIXTURE, R                         |                            |                            | 
0080 621-06557              1933.000  kg  |       4.25000       8215.25|       4.10000       7925.30|       6.00000       11598.00 
  SEED MIXTURE, T                         |                            |                            | 
0081 621-06565               103.000  Mg  |     420.00000      43260.00|     410.00000      42230.00|     425.00000       43775.00 
  MULCHING MATERIAL                       |                            |                            | 
0082 621-06567               285.000  kL  |       1.00000        285.00|       1.00000        285.00|       0.69000         196.65 
  WATER                                   |                            |                            | 
0083 621-06575             15823.000  m2  |       3.15000      49842.45|       3.10000      49051.30|       4.25000       67247.75 
  SODDING, NURSERY                        |                            |                            | 
0084 621-07618            132978.000  m2  |       8.00000    1063824.00|       8.96000    1191482.88|       8.95000     1190153.10 
  COMPOST SOIL BLANKET                    |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,699,628.23                                                ROUTE : 48 
     CALL ORDER   : 101                     CONTRACT ID : R -24949-A                   COUNTIES : DEARBORN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1875662              |(2) 31-0515195              |(3) 35-1357381     
                                          |CRIDER & CRIDER, INC.       |VALLEY ASPHALT CORPORATION  |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0085 622-52436                20.000  EACH|      30.00000        600.00|      29.00000        580.00|      29.00000         580.00 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0086 622-91786              4590.000  EACH|       4.25000      19507.50|       4.10000      18819.00|       7.95000       36490.50 
  SEEDLING                                |                            |                            | 
0087 702-51863                22.000  EACH|      15.00000        330.00|     102.96000       2265.12|      39.00000         858.00 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0088 703-51030              1826.000  kg  |       4.50000       8217.00|       2.96000       5404.96|       2.75000        5021.50 
  REINFORCING STEEL                       |                            |                            | 
0089 714-04802                37.000  m2  |     120.00000       4440.00|     418.02000      15466.74|     349.00000       12913.00 
  CONCRETE MODULAR BLOCK WALL             |                            |                            | 
0090 714-06940                98.000  m   |    1400.00000     137200.00|    1466.58000     143724.84|    2654.00000      260092.00 
  CONCRETE CULVERT EXTENSION, PRECAST     |                            |                            | 
  REINFORCED CONCRETE BOX SECTIONS, 2400  |                            |                            | 
  mm X 1500mm                             |                            |                            | 
0091 714-44240                45.700  m3  |     880.00000      40216.00|     919.06000      42001.04|     495.00000       22621.50 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0092 714-93978                33.500  m   |     900.00000      30150.00|     990.96000      33197.16|    1195.00000       40032.50 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1200 mm x 600 mm              |                            |                            | 
0093 714-96642                        LUMP|   25000.00000      25000.00|   19751.15000      19751.15|   58245.00000       58245.00 
  TEMPORARY RETAINING WALL                |                            |                            | 
0094 714-99348                45.000  m   |     850.00000      38250.00|    1581.00000      71145.00|    1375.00000       61875.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1500 mm x 900 mm              |                            |                            | 
0095 715-01663                31.000  m   |      65.00000       2015.00|     116.73000       3618.63|      95.00000        2945.00 
  PIPE CLEANING, ABOVE 1200 mm DIA.       |                            |                            | 
0096 715-02876               132.000  m   |      27.00000       3564.00|      30.61000       4040.52|     125.00000       16500.00 
  GRANULAR BACKFILL                       |                            |                            | 
0097 715-04612                13.000  m   |      65.00000        845.00|     201.59000       2620.67|      99.00000        1287.00 
  PIPE , 100 mm, DI, WITH POLY WRAP       |                            |                            | 
0098 715-04612               458.000  m   |      75.00000      34350.00|     142.08000      65072.64|      89.00000       40762.00 
  PIPE , 150 mm, DI, WITH POLY WRAP       |                            |                            | 
0099 715-04612               248.000  m   |      85.00000      21080.00|     152.70000      37869.60|     109.00000       27032.00 
  PIPE , 200 mm, DI, WITH POLY WRAP       |                            |                            | 
0100 715-04612                70.000  m   |      95.00000       6650.00|     203.30000      14231.00|     124.00000        8680.00 
  PIPE , 300 mm, DI, WITH POLY WRAP       |                            |                            | 
0102 715-05048              5026.000  m   |       7.00000      35182.00|      12.62000      63428.12|       7.95000       39956.70 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0103 715-05053               569.700  m   |      35.00000      19939.50|      34.80000      19825.56|      52.00000       29624.40 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0104 715-05121                21.000  m   |      85.00000       1785.00|     155.06000       3256.26|     148.00000        3108.00 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            | 
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LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0105 715-05123               136.000  m   |     120.00000      16320.00|     174.25000      23698.00|     169.00000       22984.00 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0106 715-05149               428.780  m   |      85.00000      36446.30|     129.76000      55638.49|     134.00000       57456.52 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0107 715-05151               705.000  m   |      90.00000      63450.00|     143.66000     101280.30|     139.00000       97995.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0108 715-05152               250.000  m   |     100.00000      25000.00|     166.17000      41542.50|     148.00000       37000.00 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0109 715-05154                 8.000  m   |     130.00000       1040.00|     211.60000       1692.80|     169.00000        1352.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0110 715-05169               125.000  m   |      90.00000      11250.00|     140.76000      17595.00|     139.00000       17375.00 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0111 715-05173                53.000  m   |     130.00000       6890.00|     206.90000      10965.70|     169.00000        8957.00 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
0112 715-06696                11.000  m   |     105.00000       1155.00|     287.21000       3159.31|     389.00000        4279.00 
  PIPE, PVC, 250 mm , SDR 26              |                            |                            | 
0113 715-06696               159.700  m   |     180.00000      28746.00|     476.83000      76149.75|     429.00000       68511.30 
  PIPE, PVC, 250 mm , SDR 26, WITH        |                            |                            | 
  GRANULAR FILL                           |                            |                            | 
0114 715-06696               107.000  m   |      90.00000       9630.00|     324.87000      34761.09|     259.00000       27713.00 
  PIPE, PVC, 250 mm , SDR 35              |                            |                            | 
0116 715-46000                 5.000  EACH|     190.00000        950.00|     303.03000       1515.15|     200.00000        1000.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0117 715-46005                21.000  EACH|     215.00000       4515.00|     320.21000       6724.41|     225.00000        4725.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0118 715-46010                 3.000  EACH|     235.00000        705.00|     398.93000       1196.79|     275.00000         825.00 
  PIPE END SECTION, 450 mm                |                            |                            | 
0119 715-46020                13.000  EACH|     300.00000       3900.00|     534.83000       6952.79|     325.00000        4225.00 
  PIPE END SECTION, 600 mm                |                            |                            | 
0120 718-04986                 5.000  EACH|     400.00000       2000.00|     728.43000       3642.15|     185.00000         925.00 
  CLEANOUT , 150 mm                       |                            |                            | 
0121 718-06528                 5.000  EACH|     525.00000       2625.00|     100.00000        500.00|     550.00000        2750.00 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0122 718-06531                13.000  EACH|     450.00000       5850.00|     160.00000       2080.00|     625.00000        8125.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0123 718-06532              5026.000  m   |       3.00000      15078.00|       2.00000      10052.00|       3.00000       15078.00 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0124 718-52610              1273.000  m3  |      31.00000      39463.00|      43.92000      55910.16|      39.00000       49647.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0125 718-99153              9528.000  m2  |       1.00000       9528.00|       1.28000      12195.84|       1.00000        9528.00 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
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                                                        TABULATION OF BIDS 
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                                          |(1) 35-1875662              |(2) 31-0515195              |(3) 35-1357381     
                                          |CRIDER & CRIDER, INC.       |VALLEY ASPHALT CORPORATION  |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0126 720-03194                 2.000  EACH|     500.00000       1000.00|     352.19000        704.38|    1485.00000        2970.00 
  MANHOLE , EXISTING, ABANDON             |                            |                            | 
0127 720-03194                 1.000  EACH|     950.00000        950.00|     665.08000        665.08|    1895.00000        1895.00 
  MANHOLE CONNECTION                      |                            |                            | 
0128 720-04720                 4.000  EACH|    2700.00000      10800.00|    2515.52000      10062.08|    2300.00000        9200.00 
  MANHOLE, H                              |                            |                            | 
0129 720-44000                28.000  EACH|     450.00000      12600.00|     212.38000       5946.64|     275.00000        7700.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0130 720-45010                 5.000  EACH|    1020.00000       5100.00|    1486.29000       7431.45|    1100.00000        5500.00 
  INLET, A3                               |                            |                            | 
0131 720-45030                 9.000  EACH|    1020.00000       9180.00|    1685.87000      15172.83|     975.00000        8775.00 
  INLET, E7                               |                            |                            | 
0132 720-45035                 7.000  EACH|    1010.00000       7070.00|    1578.43000      11049.01|     975.00000        6825.00 
  INLET, F7                               |                            |                            | 
0133 720-45040                 1.000  EACH|    1400.00000       1400.00|    2289.79000       2289.79|    1250.00000        1250.00 
  INLET, G7                               |                            |                            | 
0134 720-45045                 7.000  EACH|    1200.00000       8400.00|    1549.11000      10843.77|    1150.00000        8050.00 
  INLET, J10                              |                            |                            | 
0135 720-45055                 1.000  EACH|    1200.00000       1200.00|    1467.92000       1467.92|    1150.00000        1150.00 
  INLET, M10                              |                            |                            | 
0136 720-45075                 7.000  EACH|    1400.00000       9800.00|    1682.89000      11780.23|    1225.00000        8575.00 
  INLET, R13                              |                            |                            | 
0137 720-45400                 3.000  EACH|    1700.00000       5100.00|    1494.85000       4484.55|    1495.00000        4485.00 
  MANHOLE, A4                             |                            |                            | 
0138 720-45410                12.000  EACH|    1500.00000      18000.00|    1506.59000      18079.08|    1595.00000       19140.00 
  MANHOLE, C4                             |                            |                            | 
0139 720-45605                 3.100  m   |     835.00000       2588.50|    1076.98000       3338.64|     995.00000        3084.50 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            | 
0140 720-93409                 1.000  EACH|    1600.00000       1600.00|    1896.57000       1896.57|    1995.00000        1995.00 
  INLET, B15, MODIFIED                    |                            |                            | 
0141 720-94847                 2.000  EACH|    1600.00000       3200.00|    2076.32000       4152.64|    1595.00000        3190.00 
  INLET, R13, MODIFIED                    |                            |                            | 
0142 720-98174                 9.000  EACH|    1750.00000      15750.00|    2572.99000      23156.91|    1595.00000       14355.00 
  INLET, B15                              |                            |                            | 
0143 720-98555                 2.000  EACH|    1800.00000       3600.00|    1585.62000       3171.24|    1595.00000        3190.00 
  INLET, C15                              |                            |                            | 
0144 731-93946                37.000  m2  |     100.00000       3700.00|     418.02000      15466.74|     189.00000        6993.00 
  WALL ERECTION , MODULAR BLOCK WALL      |                            |                            | 
0145 732-01525                 5.000  EACH|     100.00000        500.00|     110.33000        551.65|      50.00000         250.00 
  VALVE BOX AND COVER, REMOVE             |                            |                            | 
0146 732-03063                 1.000  EACH|    2300.00000       2300.00|    2057.43000       2057.43|    1550.00000        1550.00 
  TAPPING SLEEVE WITH VALVE, 150 mm X 150 |                            |                            | 
  mm                                      |                            |                            | 
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0147 732-03942                 3.000  EACH|    2200.00000       6600.00|    1804.94000       5414.82|    2175.00000        6525.00 
  HYDRANT , H-3                           |                            |                            | 
0148 732-04836                 1.000  EACH|     450.00000        450.00|     728.08000        728.08|     400.00000         400.00 
  GATE VALVE , 100 mm                     |                            |                            | 
0149 732-04836                 3.000  EACH|     525.00000       1575.00|     760.28000       2280.84|     600.00000        1800.00 
  GATE VALVE , 150 mm                     |                            |                            | 
0150 732-04837                 1.000  EACH|     100.00000        100.00|     474.05000        474.05|     200.00000         200.00 
  PLUG , 100 mm                           |                            |                            | 
0151 732-04837                 4.000  EACH|     125.00000        500.00|     479.41000       1917.64|     225.00000         900.00 
  PLUG , 150 mm                           |                            |                            | 
0152 732-04837                 1.000  EACH|     135.00000        135.00|     595.66000        595.66|     250.00000         250.00 
  PLUG , 200 mm                           |                            |                            | 
0153 732-04837                 1.000  EACH|     150.00000        150.00|     601.03000        601.03|     275.00000         275.00 
  PLUG , 250 mm                           |                            |                            | 
0154 732-04837                 1.000  EACH|     170.00000        170.00|     691.18000        691.18|     300.00000         300.00 
  PLUG , 300mm                            |                            |                            | 
0155 732-04996                 1.000  EACH|     500.00000        500.00|    1006.35000       1006.35|     875.00000         875.00 
  CUT IN SLEEVE, 100 mm                   |                            |                            | 
0156 732-04996                 2.000  EACH|     600.00000       1200.00|    1072.48000       2144.96|     900.00000        1800.00 
  CUT IN SLEEVE, 150 mm                   |                            |                            | 
0158 732-05589                 1.000  EACH|     300.00000        300.00|     582.41000        582.41|     895.00000         895.00 
  COUPLING , 250 mm, PVC                  |                            |                            | 
0159 732-96948                 2.000  EACH|     365.00000        730.00|    1050.07000       2100.14|     800.00000        1600.00 
  GATE VALVE, 200 mm                      |                            |                            | 
0160 801-04308                25.000  EACH|     385.00000       9625.00|     212.38000       5309.50|     395.00000        9875.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0161 801-06203             17770.000  m   |       0.45000       7996.50|       0.57000      10128.90|       0.45000        7996.50 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0162 801-06207              2827.000  m   |       3.00000       8481.00|       2.64000       7463.28|       3.00000        8481.00 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0163 801-06640                44.000  EACH|     200.00000       8800.00|     212.38000       9344.72|     225.00000        9900.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0164 801-06645                 4.000  EACH|      50.00000        200.00|     145.26000        581.04|      50.00000         200.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0165 801-06710               750.000  DAY |      15.00000      11250.00|      14.23000      10672.50|      13.00000        9750.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0166 801-06775                        LUMP|   60000.00000      60000.00|   76376.53000      76376.53|   68330.00000       68330.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0167 801-07119               212.400  m   |      65.00000      13806.00|      63.48000      13483.15|      64.00000       13593.60 
  BARRICADE, III-B                        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,699,628.23                                                ROUTE : 48 
     CALL ORDER   : 101                     CONTRACT ID : R -24949-A                   COUNTIES : DEARBORN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0168 801-07612                52.000  m   |       7.00000        364.00|      25.22000       1311.44|       7.00000         364.00 
  TEMPORARY PAVEMENT MARKING, 600 mm      |                            |                            | 
0169 802-04893                 2.000  EACH|     100.00000        200.00|     121.32000        242.64|      85.00000         170.00 
  REFERENCE POST                          |                            |                            | 
0170 802-05701               178.200  m   |      30.00000       5346.00|      33.00000       5880.60|      26.00000        4633.20 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0171 802-05703                27.300  m   |      20.00000        546.00|      40.00000       1092.00|      17.00000         464.10 
  SIGN POST, SQUARE, 3, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0172 802-76025                23.280  m2  |     105.00000       2444.40|     163.00000       3794.64|     105.00000        2444.40 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0173 802-76035                24.950  m2  |     110.00000       2744.50|     174.00000       4341.30|     110.00000        2744.50 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0174 802-76045                 7.430  m2  |     140.00000       1040.20|     185.00000       1374.55|     140.00000        1040.20 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0175 805-01815                 4.000  EACH|    2000.00000       8000.00|    2200.00000       8800.00|    1975.00000        7900.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0176 805-01842                 8.000  EACH|     765.00000       6120.00|     850.00000       6800.00|     825.00000        6600.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0177 805-02202                 4.000  EACH|     665.00000       2660.00|     930.00000       3720.00|     700.00000        2800.00 
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            | 
0178 805-02503              1770.000  m   |       0.50000        885.00|       0.36000        637.20|       0.30000         531.00 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0179 805-02659                        LUMP|    1900.00000       1900.00|    2010.00000       2010.00|    1995.00000        1995.00 
  TRAFFIC COUNTER HARDWARE                |                            |                            | 
0180 805-06592               500.000  m   |      50.00000      25000.00|      49.00000      24500.00|      52.00000       26000.00 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0181 805-78100                 1.000  EACH|    7800.00000       7800.00|    7500.00000       7500.00|    8195.00000        8195.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0182 805-78205                 6.000  EACH|     400.00000       2400.00|     372.00000       2232.00|     395.00000        2370.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0183 805-78215                 2.000  EACH|     425.00000        850.00|     388.00000        776.00|     405.00000         810.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0184 805-78230                 2.000  EACH|     600.00000       1200.00|     580.00000       1160.00|     625.00000        1250.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
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0185 805-78415                 4.000  EACH|    1275.00000       5100.00|    1100.00000       4400.00|    1350.00000        5400.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0186 805-78420                 4.000  EACH|     130.00000        520.00|     245.00000        980.00|     125.00000         500.00 
  DISCONNECT HANGER                       |                            |                            | 
0187 805-78445                 1.000  EACH|     420.00000        420.00|     343.00000        343.00|     425.00000         425.00 
  SIGNAL SERVICE                          |                            |                            | 
0188 805-78467                15.000  m   |       5.00000         75.00|       7.80000        117.00|       4.95000          74.25 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0189 805-78485                35.000  m   |       4.00000        140.00|       7.40000        259.00|       3.85000         134.75 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0190 805-78490               265.000  m   |       4.25000       1126.25|       7.30000       1934.50|       4.15000        1099.75 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0191 805-78510              1540.000  m   |       3.50000       5390.00|       4.23000       6514.20|       3.45000        5313.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0192 805-78784                15.000  EACH|     125.00000       1875.00|     108.00000       1620.00|     129.00000        1935.00 
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            | 
0193 805-78785                 6.000  EACH|     400.00000       2400.00|     710.00000       4260.00|     405.00000        2430.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0194 805-78795               620.000  m   |      25.00000      15500.00|      24.00000      14880.00|      26.00000       16120.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0195 805-78925                 1.000  EACH|      25.00000         25.00|    1150.00000       1150.00|      25.00000          25.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0196 805-81060                 4.000  EACH|    3000.00000      12000.00|    2700.00000      10800.00|    2900.00000       11600.00 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0197 808-06701               560.000  m   |       0.80000        448.00|       0.76000        425.60|       0.85000         476.00 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0198 808-06703              7909.000  m   |       0.80000       6327.20|       0.76000       6010.84|       0.85000        6722.65 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0199 808-06716              4920.000  m   |       0.90000       4428.00|       0.33000       1623.60|       0.95000        4674.00 
  LINE, REMOVE                            |                            |                            | 
0200 808-75240                34.000  m   |       0.80000         27.20|       0.76000         25.84|       0.85000          28.90 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0201 808-75245              8918.000  m   |       0.80000       7134.40|       0.76000       6777.68|       0.85000        7580.30 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0202 808-75297                96.000  m   |      10.75000       1032.00|      10.00000        960.00|      11.50000        1104.00 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0203 808-75320                24.000  EACH|      60.00000       1440.00|      50.00000       1200.00|      60.00000        1440.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 101 -11 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,699,628.23                                                ROUTE : 48 
     CALL ORDER   : 101                     CONTRACT ID : R -24949-A                   COUNTIES : DEARBORN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1875662              |(2) 31-0515195              |(3) 35-1357381     
                                          |CRIDER & CRIDER, INC.       |VALLEY ASPHALT CORPORATION  |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0204 808-75325                17.000  EACH|      80.00000       1360.00|      55.00000        935.00|      85.00000        1445.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0205 808-75996                86.000  EACH|      30.00000       2580.00|       3.99000        343.14|      10.00000         860.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0206 808-75998               422.000  EACH|      18.00000       7596.00|      17.00000       7174.00|      19.00000        8018.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0207 808-96016               281.000  m   |       5.50000       1545.50|       5.00000       1405.00|       5.75000        1615.75 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            | 
  mm                                      |                            |                            | 
0208 808-98796                26.000  m   |       8.00000        208.00|       3.30000         85.80|       8.50000         221.00 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            | 
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            | 
0209 203-02070              3000.000  m3  |       8.00000      24000.00|      14.21000      42630.00|      15.95000       47850.00 
  BORROW , TOPSOIL                        |                            |                            | 
0210 601-06037                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|     750.00000         750.00 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0211 601-01621                 5.000  EACH|    1650.00000       8250.00|    1725.00000       8625.00|    1775.00000        8875.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED                                  |                            |                            | 
0212 601-01848                 2.000  EACH|    1650.00000       3300.00|    1725.00000       3450.00|    1775.00000        3550.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 5                               |                            |                            | 
0213 601-99105               143.000  m   |      50.00000       7150.00|       3.00000        429.00|      45.00000        6435.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING ,    |                            |                            | 
  LONG POST                               |                            |                            | 
0214 714-02401                24.000  m   |     120.00000       2880.00|     118.79000       2850.96|     197.00000        4728.00 
  RETAINING WALL , REMOVE                 |                            |                            | 
0215 105-07570                24.000  MOS |     600.00000      14400.00|     751.64000      18039.36|     169.00000        4056.00 
  FIELD OFFICE , EQUIPMENT ONLY           |                            |                            | 
0216 802-05694                 1.000  EACH|    1225.00000       1225.00|    3800.00000       3800.00|    1295.00000        1295.00 
  OVERHEAD SIGN STRUCTURE , CABLE SPAN,   |                            |                            | 
  REMOVE                                  |                            |                            | 
0217 401-07320               538.000  Mg  |      60.00000      32280.00|      47.30000      25447.40|      42.00000       22596.00 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0218 401-07389               897.000  Mg  |      45.00000      40365.00|      38.19000      34256.43|      39.00000       34983.00 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0219 401-07406              1435.000  Mg  |      33.00000      47355.00|      30.67000      44011.45|      40.75000       58476.25 
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            | 
0220 303-06959              5544.000  Mg  |      14.00000      77616.00|      25.50000     141372.00|      15.95000       88426.80 
  AGGREGATE , 11                          |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 101 -12 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,699,628.23                                                ROUTE : 48 
     CALL ORDER   : 101                     CONTRACT ID : R -24949-A                   COUNTIES : DEARBORN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1875662              |(2) 31-0515195              |(3) 35-1357381     
                                          |CRIDER & CRIDER, INC.       |VALLEY ASPHALT CORPORATION  |O'MARA, DAVE CONTRACTOR      
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0221 202-03000                        LUMP|    3000.00000       3000.00|    6593.18000       6593.18|    2900.00000        2900.00 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 61                                  |                            |                            | 
0222 304-07491               400.000  Mg  |     165.00000      66000.00|     114.69000      45876.00|      95.00000       38000.00 
  HMA PATCHING, TYPE C                    |                            |                            | 
0223 401-07328              5375.000  Mg  |      48.00000     258000.00|      44.75000     240531.25|      44.00000      236500.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0224 401-07398              8250.000  Mg  |      34.00000     280500.00|      32.76000     270270.00|      34.00000      280500.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0225 401-07424             29000.000  Mg  |      30.00000     870000.00|      30.22000     876380.00|      29.95000      868550.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            | 
0226 610-07487              5925.000  Mg  |      38.00000     225150.00|      34.07000     201864.75|      56.95000      337428.75 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0227 715-04612                87.000  m   |      80.00000       6960.00|     157.89000      13736.43|     325.00000       28275.00 
  PIPE , SCH 80, 150 mm, LATERAL          |                            |                            | 
0228 715-04612                31.000  m   |     155.00000       4805.00|     417.65000      12947.15|     335.00000       10385.00 
  PIPE , PVC, 250 mm, SDR 35 WITH GRANULAR|                            |                            | 
0229 732-04751                 3.000  EACH|    1000.00000       3000.00|     659.01000       1977.03|     500.00000        1500.00 
  WATER SERVICE CONNECTION                |                            |                            | 
0230 732-04994                 3.000  EACH|     300.00000        900.00|     981.68000       2945.04|     500.00000        1500.00 
  METER                                   |                            |                            | 
0232 734-06926                37.000  m2  |     120.00000       4440.00|     418.02000      15466.74|     349.00000       12913.00 
  FACING BLOCKS, MODULAR CONCRETE GRAVITY |                            |                            | 
  WALL                                    |                            |                            | 
     SECTION TOTALS                       |             $ 10,771,432.47|             $ 15,228,202.52|                $ 16,337,177.51 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $ 10,771,432.47|             $ 15,228,202.52|                $ 16,337,177.51 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,699,628.23                                                ROUTE : 48 
     CALL ORDER   : 101                     CONTRACT ID : R -24949-A                   COUNTIES : DEARBORN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1698047              |                            |                 
                                          |GRADEX, INC.                |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   UTILITY RELOCATION                                                   
                                          |                            |                            | 
0001 105-06657                18.000  MOS |     100.00000       1800.00|                            | 
  PHONE, CELLULAR , NO. 1                 |                            |                            | 
0002 105-06657                18.000  MOS |     100.00000       1800.00|                            | 
  PHONE, CELLULAR , NO. 2                 |                            |                            | 
0003 105-06657                18.000  MOS |     100.00000       1800.00|                            | 
  PHONE, CELLULAR , NO. 3                 |                            |                            | 
0004 105-06845                        LUMP|  250000.00000     250000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0006 108-01614                        LUMP|   10000.00000      10000.00|                            | 
  PARTNERING OVERHEAD                     |                            |                            | 
0007 110-01001                        LUMP|  859400.00000     859400.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0008 201-52370                        LUMP|  340000.00000     340000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0009 202-02271                11.000  EACH|     350.00000       3850.00|                            | 
  HEADWALL, REMOVE                        |                            |                            | 
0010 202-02278               275.000  m   |      22.00000       6050.00|                            | 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0011 202-02279               450.000  m   |      25.00000      11250.00|                            | 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0012 202-02610                 5.000  EACH|     660.00000       3300.00|                            | 
  ROADWAY DRAIN, REMOVE                   |                            |                            | 
0013 202-03000                        LUMP|    5500.00000       5500.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 43                                  |                            |                            | 
0015 202-03000                        LUMP|    5500.00000       5500.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 9                                   |                            |                            | 
0016 202-52710                39.300  m2  |      13.00000        510.90|                            | 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0017 202-91385                 4.000  EACH|     385.00000       1540.00|                            | 
  INLET, REMOVE                           |                            |                            | 
0018 202-93047                 2.000  EACH|     495.00000        990.00|                            | 
  MANHOLE, REMOVE                         |                            |                            | 
0019 202-93615              1300.000  m2  |       8.00000      10400.00|                            | 
  CONCRETE, REMOVE , DRIVEWAYS            |                            |                            | 
0020 202-96133               100.000  m   |      43.00000       4300.00|                            | 
  PIPE, REMOVE                            |                            |                            | 
0021 202-96151                        LUMP|    1500.00000       1500.00|                            | 
  TRANSPORTATION OF SALVAGEABLE ITEMS     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,699,628.23                                                ROUTE : 48 
     CALL ORDER   : 101                     CONTRACT ID : R -24949-A                   COUNTIES : DEARBORN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1698047              |                            |                 
                                          |GRADEX, INC.                |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0022 202-98488                 5.000  EACH|     165.00000        825.00|                            | 
  PIPE END SECTION, REMOVE                |                            |                            | 
0023 203-02020           1043793.000  m3  |       8.40000    8767861.20|                            | 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0024 205-02231               849.000  m   |      46.00000      39054.00|                            | 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  RIPRAP DITCH CHECK                      |                            |                            | 
0025 205-02236                30.000  EACH|      53.00000       1590.00|                            | 
  TEMPORARY EROSION AND SEDIMENT CONTROL, |                            |                            | 
  DROP INLET PROTECTION                   |                            |                            | 
0027 205-06930                 7.280  Mg  |      35.00000        254.80|                            | 
  SPLASHPAD, RIPRAP                       |                            |                            | 
0028 205-06931              1339.000  Mg  |      20.00000      26780.00|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0029 205-06932               289.000  m   |      15.00000       4335.00|                            | 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0030 205-06933                17.000  EACH|      53.00000        901.00|                            | 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0031 205-06937              1558.000  m   |       4.20000       6543.60|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0032 205-06938                99.000  m   |      50.00000       4950.00|                            | 
  TEMPORARY SLOPE DRAIN                   |                            |                            | 
0033 207-07498             57578.000  m2  |       4.00000     230312.00|                            | 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0034 210-07767                 2.000  EACH|    1350.00000       2700.00|                            | 
  LATERAL , EXISTING, LOCATE              |                            |                            | 
0035 210-07824                 1.000  EACH|    1300.00000       1300.00|                            | 
  LATERAL CONNECTION, 100 mm, PVC         |                            |                            | 
0036 211-07454              2499.000  m3  |      19.00000      47481.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0037 213-52830              1200.000  m3  |      76.00000      91200.00|                            | 
  FLOWABLE MORTAR                         |                            |                            | 
0038 301-07448             18677.000  Mg  |      14.75000     275485.75|                            | 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0040 306-08034              4959.000  m2  |       3.00000      14877.00|                            | 
  MILLING, ASPHALT, 38 mm                 |                            |                            | 
0041 306-08043               986.000  m2  |       6.50000       6409.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0042 401-06264                        LUMP|   15000.00000      15000.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0046 401-07429              7081.000  Mg  |      39.26000     278000.06|                            | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,699,628.23                                                ROUTE : 48 
     CALL ORDER   : 101                     CONTRACT ID : R -24949-A                   COUNTIES : DEARBORN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1698047              |                            |                 
                                          |GRADEX, INC.                |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0050 402-07453              3039.000  Mg  |      52.00000     158028.00|                            | 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0051 405-05517               128.000  Mg  |     478.76000      61281.28|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0052 406-05520                60.200  Mg  |     620.88000      37376.98|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0054 601-01701                 1.000  EACH|    1680.00000       1680.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 2                               |                            |                            | 
0055 601-02103                26.670  m   |      65.00000       1733.55|                            | 
  GUARDRAIL, W BEAM, SHOP CURVED, 1.905 m |                            |                            | 
  SPACING                                 |                            |                            | 
0056 601-04746                 4.000  EACH|    5200.00000      20800.00|                            | 
  ENERGY ABSORBING TERMINAL, CZ           |                            |                            | 
0057 601-06854                 1.000  EACH|    2320.00000       2320.00|                            | 
  GUARDRAIL, W-BEAM, NESTED               |                            |                            | 
0058 601-94689                 3.000  EACH|    2350.00000       7050.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0059 601-99105                91.000  m   |      43.70000       3976.70|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0060 602-06639               274.000  m   |     115.00000      31510.00|                            | 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0061 605-06120              1261.000  m   |      55.00000      69355.00|                            | 
  CURB, CONCRETE                          |                            |                            | 
0062 605-06140               473.000  m   |      50.00000      23650.00|                            | 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0063 605-06145               205.000  m   |      60.00000      12300.00|                            | 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 
0064 605-06150               365.000  m   |      60.00000      21900.00|                            | 
  CURB AND GUTTER, C, CONCRETE            |                            |                            | 
0065 607-92007              2318.000  m   |     234.00000     542412.00|                            | 
  PAVED SIDE DITCH, L, MODIFIED           |                            |                            | 
0067 611-05330               788.000  m2  |      43.00000      33884.00|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0068 611-05332               615.200  m2  |      43.00000      26453.60|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS  |                            |                            | 
0069 611-06497                18.000  EACH|     130.00000       2340.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0071 611-95023                 1.000  EACH|     250.00000        250.00|                            | 
  MAILBOX ASSEMBLY, RESET                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,699,628.23                                                ROUTE : 48 
     CALL ORDER   : 101                     CONTRACT ID : R -24949-A                   COUNTIES : DEARBORN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1698047              |                            |                 
                                          |GRADEX, INC.                |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0072 615-06490               152.000  EACH|      85.00000      12920.00|                            | 
  RIGHT OF WAY MARKER                     |                            |                            | 
0073 615-06505                38.000  EACH|     525.00000      19950.00|                            | 
  MONUMENT, B                             |                            |                            | 
0074 615-06510                 7.000  EACH|     315.00000       2205.00|                            | 
  MONUMENT, C                             |                            |                            | 
0075 616-02320              6808.000  m2  |       1.34000       9122.72|                            | 
  GEOTEXTILES                             |                            |                            | 
0076 616-06451              4012.000  Mg  |      20.30000      81443.60|                            | 
  RIPRAP, UNIFORM                         |                            |                            | 
0077 621-01004                 8.000  EACH|     600.00000       4800.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0078 621-06545                10.540  Mg  |     560.00000       5902.40|                            | 
  FERTILIZER                              |                            |                            | 
0079 621-06553              2226.000  kg  |       6.00000      13356.00|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0080 621-06557              1933.000  kg  |       4.25000       8215.25|                            | 
  SEED MIXTURE, T                         |                            |                            | 
0081 621-06565               103.000  Mg  |     425.00000      43775.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0082 621-06567               285.000  kL  |       1.00000        285.00|                            | 
  WATER                                   |                            |                            | 
0083 621-06575             15823.000  m2  |       3.22000      50950.06|                            | 
  SODDING, NURSERY                        |                            |                            | 
0084 621-07618            132978.000  m2  |       9.30000    1236695.40|                            | 
  COMPOST SOIL BLANKET                    |                            |                            | 
0085 622-52436                20.000  EACH|      30.00000        600.00|                            | 
  SIGN, DO NOT MOW OR SPRAY               |                            |                            | 
0086 622-91786              4590.000  EACH|       4.25000      19507.50|                            | 
  SEEDLING                                |                            |                            | 
0087 702-51863                22.000  EACH|      50.00000       1100.00|                            | 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0088 703-51030              1826.000  kg  |       4.00000       7304.00|                            | 
  REINFORCING STEEL                       |                            |                            | 
0089 714-04802                37.000  m2  |     150.00000       5550.00|                            | 
  CONCRETE MODULAR BLOCK WALL             |                            |                            | 
0090 714-06940                98.000  m   |    1415.00000     138670.00|                            | 
  CONCRETE CULVERT EXTENSION, PRECAST     |                            |                            | 
  REINFORCED CONCRETE BOX SECTIONS, 2400  |                            |                            | 
  mm X 1500mm                             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,699,628.23                                                ROUTE : 48 
     CALL ORDER   : 101                     CONTRACT ID : R -24949-A                   COUNTIES : DEARBORN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1698047              |                            |                 
                                          |GRADEX, INC.                |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0091 714-44240                45.700  m3  |     565.00000      25820.50|                            | 
  CONCRETE, A, STRUCTURES                 |                            |                            | 
0092 714-93978                33.500  m   |     835.00000      27972.50|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1200 mm x 600 mm              |                            |                            | 
0093 714-96642                        LUMP|  200000.00000     200000.00|                            | 
  TEMPORARY RETAINING WALL                |                            |                            | 
0094 714-99348                45.000  m   |     967.00000      43515.00|                            | 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 1500 mm x 900 mm              |                            |                            | 
0095 715-01663                31.000  m   |     173.00000       5363.00|                            | 
  PIPE CLEANING, ABOVE 1200 mm DIA.       |                            |                            | 
0096 715-02876               132.000  m   |      30.00000       3960.00|                            | 
  GRANULAR BACKFILL                       |                            |                            | 
0097 715-04612                13.000  m   |      90.00000       1170.00|                            | 
  PIPE , 100 mm, DI, WITH POLY WRAP       |                            |                            | 
0098 715-04612               458.000  m   |      84.00000      38472.00|                            | 
  PIPE , 150 mm, DI, WITH POLY WRAP       |                            |                            | 
0099 715-04612               248.000  m   |      97.00000      24056.00|                            | 
  PIPE , 200 mm, DI, WITH POLY WRAP       |                            |                            | 
0100 715-04612                70.000  m   |     128.00000       8960.00|                            | 
  PIPE , 300 mm, DI, WITH POLY WRAP       |                            |                            | 
0102 715-05048              5026.000  m   |       8.92000      44831.92|                            | 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0103 715-05053               569.700  m   |      64.00000      36460.80|                            | 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0104 715-05121                21.000  m   |      95.00000       1995.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 450 mm          |                            |                            | 
0105 715-05123               136.000  m   |     125.00000      17000.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 600 mm          |                            |                            | 
0106 715-05149               428.780  m   |      75.00000      32158.50|                            | 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0107 715-05151               705.000  m   |      87.00000      61335.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0108 715-05152               250.000  m   |      94.00000      23500.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0109 715-05154                 8.000  m   |     146.00000       1168.00|                            | 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0110 715-05169               125.000  m   |      87.00000      10875.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 375 mm          |                            |                            | 
0111 715-05173                53.000  m   |     125.00000       6625.00|                            | 
  PIPE, TYPE 3, CIRCULAR, 600 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
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------------------------------------------+----------------------------+----------------------------+------------------------------- 
0112 715-06696                11.000  m   |     150.00000       1650.00|                            | 
  PIPE, PVC, 250 mm , SDR 26              |                            |                            | 
0113 715-06696               159.700  m   |     735.00000     117379.50|                            | 
  PIPE, PVC, 250 mm , SDR 26, WITH        |                            |                            | 
  GRANULAR FILL                           |                            |                            | 
0114 715-06696               107.000  m   |     144.00000      15408.00|                            | 
  PIPE, PVC, 250 mm , SDR 35              |                            |                            | 
0116 715-46000                 5.000  EACH|     270.00000       1350.00|                            | 
  PIPE END SECTION, 300 mm                |                            |                            | 
0117 715-46005                21.000  EACH|     300.00000       6300.00|                            | 
  PIPE END SECTION, 375 mm                |                            |                            | 
0118 715-46010                 3.000  EACH|     325.00000        975.00|                            | 
  PIPE END SECTION, 450 mm                |                            |                            | 
0119 715-46020                13.000  EACH|     485.00000       6305.00|                            | 
  PIPE END SECTION, 600 mm                |                            |                            | 
0120 718-04986                 5.000  EACH|     485.00000       2425.00|                            | 
  CLEANOUT , 150 mm                       |                            |                            | 
0121 718-06528                 5.000  EACH|     700.00000       3500.00|                            | 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0122 718-06531                13.000  EACH|     215.00000       2795.00|                            | 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0123 718-06532              5026.000  m   |       3.00000      15078.00|                            | 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0124 718-52610              1273.000  m3  |      32.00000      40736.00|                            | 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0125 718-99153              9528.000  m2  |       0.87000       8289.36|                            | 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0126 720-03194                 2.000  EACH|     540.00000       1080.00|                            | 
  MANHOLE , EXISTING, ABANDON             |                            |                            | 
0127 720-03194                 1.000  EACH|     860.00000        860.00|                            | 
  MANHOLE CONNECTION                      |                            |                            | 
0128 720-04720                 4.000  EACH|    4460.00000      17840.00|                            | 
  MANHOLE, H                              |                            |                            | 
0129 720-44000                28.000  EACH|     595.00000      16660.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0130 720-45010                 5.000  EACH|     992.00000       4960.00|                            | 
  INLET, A3                               |                            |                            | 
0131 720-45030                 9.000  EACH|    1050.00000       9450.00|                            | 
  INLET, E7                               |                            |                            | 
0132 720-45035                 7.000  EACH|    1070.00000       7490.00|                            | 
  INLET, F7                               |                            |                            | 
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     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
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0133 720-45040                 1.000  EACH|    2120.00000       2120.00|                            | 
  INLET, G7                               |                            |                            | 
0134 720-45045                 7.000  EACH|    1095.00000       7665.00|                            | 
  INLET, J10                              |                            |                            | 
0135 720-45055                 1.000  EACH|    1910.00000       1910.00|                            | 
  INLET, M10                              |                            |                            | 
0136 720-45075                 7.000  EACH|    2015.00000      14105.00|                            | 
  INLET, R13                              |                            |                            | 
0137 720-45400                 3.000  EACH|    1760.00000       5280.00|                            | 
  MANHOLE, A4                             |                            |                            | 
0138 720-45410                12.000  EACH|    1705.00000      20460.00|                            | 
  MANHOLE, C4                             |                            |                            | 
0139 720-45605                 3.100  m   |     695.00000       2154.50|                            | 
  STRUCTURE, MANHOLE, RECONSTRUCT         |                            |                            | 
0140 720-93409                 1.000  EACH|    1070.00000       1070.00|                            | 
  INLET, B15, MODIFIED                    |                            |                            | 
0141 720-94847                 2.000  EACH|    1125.00000       2250.00|                            | 
  INLET, R13, MODIFIED                    |                            |                            | 
0142 720-98174                 9.000  EACH|    1112.00000      10008.00|                            | 
  INLET, B15                              |                            |                            | 
0143 720-98555                 2.000  EACH|    1230.00000       2460.00|                            | 
  INLET, C15                              |                            |                            | 
0144 731-93946                37.000  m2  |     250.00000       9250.00|                            | 
  WALL ERECTION , MODULAR BLOCK WALL      |                            |                            | 
0145 732-01525                 5.000  EACH|     708.00000       3540.00|                            | 
  VALVE BOX AND COVER, REMOVE             |                            |                            | 
0146 732-03063                 1.000  EACH|    3245.00000       3245.00|                            | 
  TAPPING SLEEVE WITH VALVE, 150 mm X 150 |                            |                            | 
  mm                                      |                            |                            | 
0147 732-03942                 3.000  EACH|    1863.00000       5589.00|                            | 
  HYDRANT , H-3                           |                            |                            | 
0148 732-04836                 1.000  EACH|     693.00000        693.00|                            | 
  GATE VALVE , 100 mm                     |                            |                            | 
0149 732-04836                 3.000  EACH|     850.00000       2550.00|                            | 
  GATE VALVE , 150 mm                     |                            |                            | 
0150 732-04837                 1.000  EACH|     139.00000        139.00|                            | 
  PLUG , 100 mm                           |                            |                            | 
0151 732-04837                 4.000  EACH|     160.00000        640.00|                            | 
  PLUG , 150 mm                           |                            |                            | 
0152 732-04837                 1.000  EACH|     213.00000        213.00|                            | 
  PLUG , 200 mm                           |                            |                            | 
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     ENGINEER'S ESTIMATE: $  12,699,628.23                                                ROUTE : 48 
     CALL ORDER   : 101                     CONTRACT ID : R -24949-A                   COUNTIES : DEARBORN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
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------------------------------------------+----------------------------+----------------------------+------------------------------- 
0153 732-04837                 1.000  EACH|     265.00000        265.00|                            | 
  PLUG , 250 mm                           |                            |                            | 
0154 732-04837                 1.000  EACH|     508.00000        508.00|                            | 
  PLUG , 300mm                            |                            |                            | 
0155 732-04996                 1.000  EACH|     485.00000        485.00|                            | 
  CUT IN SLEEVE, 100 mm                   |                            |                            | 
0156 732-04996                 2.000  EACH|     535.00000       1070.00|                            | 
  CUT IN SLEEVE, 150 mm                   |                            |                            | 
0158 732-05589                 1.000  EACH|     585.00000        585.00|                            | 
  COUPLING , 250 mm, PVC                  |                            |                            | 
0159 732-96948                 2.000  EACH|     905.00000       1810.00|                            | 
  GATE VALVE, 200 mm                      |                            |                            | 
0160 801-04308                25.000  EACH|     390.00000       9750.00|                            | 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0161 801-06203             17770.000  m   |       0.45000       7996.50|                            | 
  TEMPORARY PAVEMENT MARKING, 100 mm      |                            |                            | 
0162 801-06207              2827.000  m   |       2.90000       8198.30|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0163 801-06640                44.000  EACH|     203.00000       8932.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0164 801-06645                 4.000  EACH|      47.00000        188.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0165 801-06710               750.000  DAY |      12.50000       9375.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0166 801-06775                        LUMP|  300000.00000     300000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0167 801-07119               212.400  m   |      64.00000      13593.60|                            | 
  BARRICADE, III-B                        |                            |                            | 
0168 801-07612                52.000  m   |       6.75000        351.00|                            | 
  TEMPORARY PAVEMENT MARKING, 600 mm      |                            |                            | 
0169 802-04893                 2.000  EACH|      83.00000        166.00|                            | 
  REFERENCE POST                          |                            |                            | 
0170 802-05701               178.200  m   |      25.50000       4544.10|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0171 802-05703                27.300  m   |      16.85000        460.01|                            | 
  SIGN POST, SQUARE, 3, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0172 802-76025                23.280  m2  |     105.00000       2444.40|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
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------------------------------------------+----------------------------+----------------------------+------------------------------- 
0173 802-76035                24.950  m2  |     110.00000       2744.50|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND 2.54 mm THICKNESS                |                            |                            | 
0174 802-76045                 7.430  m2  |     140.00000       1040.20|                            | 
  SIGN, SHEET ENCAPSULATED LENS WITH      |                            |                            | 
  LEGEND, 3.18 mm THICKNESS               |                            |                            | 
0175 805-01815                 4.000  EACH|    1875.00000       7500.00|                            | 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0176 805-01842                 8.000  EACH|     780.00000       6240.00|                            | 
  HANDHOLE, SIGNAL                        |                            |                            | 
0177 805-02202                 4.000  EACH|     675.00000       2700.00|                            | 
  SIGNAL DETECTOR HOUSING, DOUBLE         |                            |                            | 
0178 805-02503              1770.000  m   |       0.31000        548.70|                            | 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0179 805-02659                        LUMP|    2000.00000       2000.00|                            | 
  TRAFFIC COUNTER HARDWARE                |                            |                            | 
0180 805-06592               500.000  m   |      50.00000      25000.00|                            | 
  CONDUIT, STEEL, GALVANIZED, 50mm        |                            |                            | 
0181 805-78100                 1.000  EACH|    7750.00000       7750.00|                            | 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0182 805-78205                 6.000  EACH|     365.00000       2190.00|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0183 805-78215                 2.000  EACH|     395.00000        790.00|                            | 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER ARROW, GREEN ARROW               |                            |                            | 
0184 805-78230                 2.000  EACH|     615.00000       1230.00|                            | 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0185 805-78415                 4.000  EACH|    1300.00000       5200.00|                            | 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0186 805-78420                 4.000  EACH|     125.00000        500.00|                            | 
  DISCONNECT HANGER                       |                            |                            | 
0187 805-78445                 1.000  EACH|     415.00000        415.00|                            | 
  SIGNAL SERVICE                          |                            |                            | 
0188 805-78467                15.000  m   |       4.70000         70.50|                            | 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0189 805-78485                35.000  m   |       3.65000        127.75|                            | 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0190 805-78490               265.000  m   |       3.95000       1046.75|                            | 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
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0191 805-78510              1540.000  m   |       3.25000       5005.00|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0192 805-78784                15.000  EACH|     125.00000       1875.00|                            | 
  LOOP DETECTOR DELAY AMPLIFIER, 1 CHANNEL|                            |                            | 
0193 805-78785                 6.000  EACH|     395.00000       2370.00|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0194 805-78795               620.000  m   |      25.50000      15810.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0195 805-78925                 1.000  EACH|    1000.00000       1000.00|                            | 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0196 805-81060                 4.000  EACH|    2860.00000      11440.00|                            | 
  SIGNAL STRAIN POLE, STEEL, 11.0 m       |                            |                            | 
0197 808-06701               560.000  m   |       0.81000        453.60|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0198 808-06703              7909.000  m   |       0.81000       6406.29|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0199 808-06716              4920.000  m   |       0.88000       4329.60|                            | 
  LINE, REMOVE                            |                            |                            | 
0200 808-75240                34.000  m   |       0.81000         27.54|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW,    |                            |                            | 
  100mm                                   |                            |                            | 
0201 808-75245              8918.000  m   |       0.81000       7223.58|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0202 808-75297                96.000  m   |      10.92000       1048.32|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0203 808-75320                24.000  EACH|      58.25000       1398.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0204 808-75325                17.000  EACH|      80.00000       1360.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0205 808-75996                86.000  EACH|      25.00000       2150.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0206 808-75998               422.000  EACH|      23.00000       9706.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0207 808-96016               281.000  m   |       5.45000       1531.45|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 300 |                            |                            | 
  mm                                      |                            |                            | 
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0208 808-98796                26.000  m   |       8.00000        208.00|                            | 
  LINE, THERMOPLASTIC, DOTTED, WHITE, 100 |                            |                            | 
  mm, 600 mm LINE, 1200 mm GAP            |                            |                            | 
0209 203-02070              3000.000  m3  |       9.00000      27000.00|                            | 
  BORROW , TOPSOIL                        |                            |                            | 
0210 601-06037                 1.000  EACH|     720.00000        720.00|                            | 
  GUARDRAIL END TREATMENT, I              |                            |                            | 
0211 601-01621                 5.000  EACH|    1680.00000       8400.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED                                  |                            |                            | 
0212 601-01848                 2.000  EACH|    1680.00000       3360.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 5                               |                            |                            | 
0213 601-99105               143.000  m   |      43.70000       6249.10|                            | 
  GUARDRAIL, W BEAM, 1.905 m SPACING ,    |                            |                            | 
  LONG POST                               |                            |                            | 
0214 714-02401                24.000  m   |     250.00000       6000.00|                            | 
  RETAINING WALL , REMOVE                 |                            |                            | 
0215 105-07570                24.000  MOS |    1800.00000      43200.00|                            | 
  FIELD OFFICE , EQUIPMENT ONLY           |                            |                            | 
0216 802-05694                 1.000  EACH|    1250.00000       1250.00|                            | 
  OVERHEAD SIGN STRUCTURE , CABLE SPAN,   |                            |                            | 
  REMOVE                                  |                            |                            | 
0217 401-07320               538.000  Mg  |      68.05000      36610.90|                            | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0218 401-07389               897.000  Mg  |      52.79000      47352.63|                            | 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0219 401-07406              1435.000  Mg  |      37.82000      54271.70|                            | 
  QC/QA-HMA, 1, 64, BASE, 25 mm           |                            |                            | 
0220 303-06959              5544.000  Mg  |      20.00000     110880.00|                            | 
  AGGREGATE , 11                          |                            |                            | 
0221 202-03000                        LUMP|   12000.00000      12000.00|                            | 
  HOUSES AND BUILDINGS, REMOVE , PARCEL   |                            |                            | 
  NO. 61                                  |                            |                            | 
0222 304-07491               400.000  Mg  |     204.15000      81660.00|                            | 
  HMA PATCHING, TYPE C                    |                            |                            | 
0223 401-07328              5375.000  Mg  |      53.61000     288153.75|                            | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0224 401-07398              8250.000  Mg  |      38.06000     313995.00|                            | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0225 401-07424             29000.000  Mg  |      34.54000    1001660.00|                            | 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 101 -24 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $  12,699,628.23                                                ROUTE : 48 
     CALL ORDER   : 101                     CONTRACT ID : R -24949-A                   COUNTIES : DEARBORN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1698047              |                            |                 
                                          |GRADEX, INC.                |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0226 610-07487              5925.000  Mg  |      43.07000     255189.75|                            | 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0227 715-04612                87.000  m   |     105.00000       9135.00|                            | 
  PIPE , SCH 80, 150 mm, LATERAL          |                            |                            | 
0228 715-04612                31.000  m   |     150.00000       4650.00|                            | 
  PIPE , PVC, 250 mm, SDR 35 WITH GRANULAR|                            |                            | 
0229 732-04751                 3.000  EACH|    1500.00000       4500.00|                            | 
  WATER SERVICE CONNECTION                |                            |                            | 
0230 732-04994                 3.000  EACH|    2185.00000       6555.00|                            | 
  METER                                   |                            |                            | 
0232 734-06926                37.000  m2  |     300.00000      11100.00|                            | 
  FACING BLOCKS, MODULAR CONCRETE GRAVITY |                            |                            | 
  WALL                                    |                            |                            | 
     SECTION TOTALS                       |             $ 17,892,164.45|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $ 17,892,164.45|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 121 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   431,019.44                                                  ROUTE : 61 
     CALL ORDER   : 121                     CONTRACT ID : R -26041-A                   COUNTIES : KNOX 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 09/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0242038 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1878024     RAGLE, INC.                                                            $    335,555.50     100.0000% 
   2   35-1618530     AMERICAN CONTRACTING & SERVICES                                        $    342,777.10     102.1521% 
   3   35-1801998     CLR, INC.                                                              $    409,318.16     121.9822% 
   4   35-1009310     DEIG BROTHERS LUMBER & CONSTR                                          $    472,482.10     140.8059% 
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-1618530              |(3) 35-1801998     
                                          |RAGLE, INC.                 |AMERICAN CONTRACTING & SERVI|CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|    2000.00000       2000.00|    6300.00000       6300.00|    1000.00000        1000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 5.000  MOS |    1000.00000       5000.00|    1500.00000       7500.00|    1300.00000        6500.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   16500.00000      16500.00|   17000.00000      17000.00|   20400.00000       20400.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|    4250.00000       4250.00|   17000.00000      17000.00|   19500.00000       19500.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241               385.000  LFT |       3.90000       1501.50|       4.00000       1540.00|       4.40000        1694.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 203-02020                50.000  CYS |      20.00000       1000.00|      40.00000       2000.00|      20.00000        1000.00 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0008 203-02070                50.000  CYS |      20.00000       1000.00|      11.00000        550.00|      16.00000         800.00 
  BORROW                                  |                            |                            | 
0009 205-06931                10.500  TON |      20.00000        210.00|     100.00000       1050.00|      79.00000         829.50 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0010 205-06937               249.000  LFT |       2.00000        498.00|       2.00000        498.00|       3.75000         933.75 
  TEMPORARY SILT FENCE                    |                            |                            | 
0011 211-07454               697.000  CYS |      20.00000      13940.00|      24.00000      16728.00|      57.00000       39729.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0012 402-07433                25.000  TON |     145.00000       3625.00|     150.00000       3750.00|     163.00000        4075.00 
  HMA SURFACE, TYPE B                     |                            |                            | 
0013 402-07438                37.000  TON |     105.00000       3885.00|     110.00000       4070.00|     118.00000        4366.00 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0014 402-07441                74.000  TON |     100.00000       7400.00|     105.00000       7770.00|     146.00000       10804.00 
  HMA BASE, TYPE B                        |                            |                            | 
0015 405-05518                51.000  SYS |      10.00000        510.00|      10.50000        535.50|      15.00000         765.00 
  ASPHALT FOR PRIME COAT                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 121 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   431,019.44                                                  ROUTE : 61 
     CALL ORDER   : 121                     CONTRACT ID : R -26041-A                   COUNTIES : KNOX 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-1618530              |(3) 35-1801998     
                                          |RAGLE, INC.                 |AMERICAN CONTRACTING & SERVI|CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 406-05521               872.000  SYS |       1.00000        872.00|       1.05000        915.60|       0.68000         592.96 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0017 601-94689                 4.000  EACH|    1975.00000       7900.00|    2000.00000       8000.00|    2475.00000        9900.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0018 601-99105               675.000  LFT |      12.80000       8640.00|      13.00000       8775.00|      14.25000        9618.75 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0019 616-02320               185.000  SYS |       2.00000        370.00|       3.00000        555.00|       7.00000        1295.00 
  GEOTEXTILES                             |                            |                            | 
0021 621-01004                 1.000  EACH|     100.00000        100.00|     525.00000        525.00|     560.00000         560.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0022 621-06559               640.000  SYS |       0.75000        480.00|       0.45000        288.00|       0.45000         288.00 
  MULCHED SEEDING, R                      |                            |                            | 
0023 701-90649              2185.000  LFT |      25.00000      54625.00|      42.00000      91770.00|      24.00000       52440.00 
  PILE, STEEL SHELL, 0.203 IN., 14 IN.    |                            |                            | 
0024 723-06660                33.400  SYS |     900.00000      30060.00|     700.00000      23380.00|    1200.00000       40080.00 
  WINGWALL                                |                            |                            | 
0025 723-07069                76.000  LFT |    2000.00000     152000.00|    1300.00000      98800.00|    1985.00000      150860.00 
  STRUCTURE, PRECAST THREE-SIDED, 192 IN. |                            |                            | 
  X 108 IN.                               |                            |                            | 
0026 801-06625                22.000  EACH|      60.00000       1320.00|      65.00000       1430.00|     110.00000        2420.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0027 801-06640                19.000  EACH|      80.00000       1520.00|      85.00000       1615.00|      95.00000        1805.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0028 801-06775                        LUMP|    1500.00000       1500.00|    2500.00000       2500.00|    5700.00000        5700.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0029 801-07118                72.000  LFT |      11.00000        792.00|      12.00000        864.00|      18.00000        1296.00 
  BARRICADE, III-A                        |                            |                            | 
0030 805-96014                56.000  LFT |       5.00000        280.00|       5.00000        280.00|      15.00000         840.00 
  SAW CUT, FULL DEPTH                     |                            |                            | 
0031 808-06713               190.000  LFT |       3.00000        570.00|       3.25000        617.50|       1.39000         264.10 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0032 808-06714               190.000  LFT |       3.00000        570.00|       3.25000        617.50|       1.39000         264.10 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0033 808-75996                 3.000  EACH|       5.00000         15.00|      10.00000         30.00|      75.00000         225.00 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0034 306-08034               156.000  SYS |      12.00000       1872.00|      12.00000       1872.00|      10.00000        1560.00 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0035 207-07500               160.000  SYS |       9.00000       1440.00|      16.00000       2560.00|      15.00000        2400.00 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   431,019.44                                                  ROUTE : 61 
     CALL ORDER   : 121                     CONTRACT ID : R -26041-A                   COUNTIES : KNOX 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-1618530              |(3) 35-1801998     
                                          |RAGLE, INC.                 |AMERICAN CONTRACTING & SERVI|CLR, INC.                    
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0036 616-06405               340.000  TON |      25.00000       8500.00|      30.00000      10200.00|      38.00000       12920.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0037 303-01180                27.000  TON |      30.00000        810.00|      33.00000        891.00|      59.00000        1593.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
     SECTION TOTALS                       |             $    335,555.50|             $    342,777.10|                $    409,318.16 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    335,555.50|             $    342,777.10|                $    409,318.16 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   431,019.44                                                  ROUTE : 61 
     CALL ORDER   : 121                     CONTRACT ID : R -26041-A                   COUNTIES : KNOX 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1009310              |                            |                 
                                          |DEIG BROTHERS LUMBER & CONST|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   SMALL STRUCTURE REPLACEMENT                                          
                                          |                            |                            | 
0001 105-06845                        LUMP|   14000.00000      14000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 5.000  MOS |     955.00000       4775.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   23000.00000      23000.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   17000.00000      17000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241               385.000  LFT |       3.10000       1193.50|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 203-02020                50.000  CYS |      90.00000       4500.00|                            | 
  EXCAVATION, UNCLASSIFIED                |                            |                            | 
0008 203-02070                50.000  CYS |      45.00000       2250.00|                            | 
  BORROW                                  |                            |                            | 
0009 205-06931                10.500  TON |      43.00000        451.50|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0010 205-06937               249.000  LFT |       2.50000        622.50|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0011 211-07454               697.000  CYS |      32.00000      22304.00|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0012 402-07433                25.000  TON |     165.00000       4125.00|                            | 
  HMA SURFACE, TYPE B                     |                            |                            | 
0013 402-07438                37.000  TON |     125.00000       4625.00|                            | 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0014 402-07441                74.000  TON |     110.00000       8140.00|                            | 
  HMA BASE, TYPE B                        |                            |                            | 
0015 405-05518                51.000  SYS |      12.00000        612.00|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0016 406-05521               872.000  SYS |       1.00000        872.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0017 601-94689                 4.000  EACH|    2495.00000       9980.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0018 601-99105               675.000  LFT |      12.80000       8640.00|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0019 616-02320               185.000  SYS |       3.40000        629.00|                            | 
  GEOTEXTILES                             |                            |                            | 
0021 621-01004                 1.000  EACH|     600.00000        600.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 121 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   431,019.44                                                  ROUTE : 61 
     CALL ORDER   : 121                     CONTRACT ID : R -26041-A                   COUNTIES : KNOX 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-1009310              |                            |                 
                                          |DEIG BROTHERS LUMBER & CONST|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0022 621-06559               640.000  SYS |       0.50000        320.00|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0023 701-90649              2185.000  LFT |      38.50000      84122.50|                            | 
  PILE, STEEL SHELL, 0.203 IN., 14 IN.    |                            |                            | 
0024 723-06660                33.400  SYS |    1234.00000      41215.60|                            | 
  WINGWALL                                |                            |                            | 
0025 723-07069                76.000  LFT |    2036.00000     154736.00|                            | 
  STRUCTURE, PRECAST THREE-SIDED, 192 IN. |                            |                            | 
  X 108 IN.                               |                            |                            | 
0026 801-06625                22.000  EACH|     115.00000       2530.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0027 801-06640                19.000  EACH|     125.00000       2375.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0028 801-06775                        LUMP|   38000.00000      38000.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0029 801-07118                72.000  LFT |      20.00000       1440.00|                            | 
  BARRICADE, III-A                        |                            |                            | 
0030 805-96014                56.000  LFT |       9.00000        504.00|                            | 
  SAW CUT, FULL DEPTH                     |                            |                            | 
0031 808-06713               190.000  LFT |       1.00000        190.00|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0032 808-06714               190.000  LFT |       1.00000        190.00|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0033 808-75996                 3.000  EACH|      15.00000         45.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0034 306-08034               156.000  SYS |      11.00000       1716.00|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0035 207-07500               160.000  SYS |      21.60000       3456.00|                            | 
  SUBGRADE TREATMENT, TYPE C              |                            |                            | 
0036 616-06405               340.000  TON |      37.00000      12580.00|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0037 303-01180                27.000  TON |      27.50000        742.50|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
     SECTION TOTALS                       |             $    472,482.10|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    472,482.10|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 131 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 62 
     CALL ORDER   : 131                     CONTRACT ID : R -26130-A                   COUNTIES : VANDERBURGH 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME : 10/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,789,442.85     100.0000% 
   2   35-1878024     RAGLE, INC.                                                            $  2,276,891.25     127.2402% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 141 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 325S. 
     CALL ORDER   : 141                     CONTRACT ID : R -26190-A                   COUNTIES : PARKE 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   95  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,799,304.80     100.0000% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 191 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 3 
     CALL ORDER   : 191                     CONTRACT ID : R -27352-A                   COUNTIES : RUSH 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 07/26/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1568035     HOLMAN EXCAVATING                                                      $    274,489.62     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    288,320.87     105.0388% 
   3   35-1310611     DUNCAN ROBERTSON INC                                                   $    290,008.64     105.6537% 
   4   35-1609544     SCHUTT-LOOKABILL CO                                                    $    290,830.27     105.9531% 
   5   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $    298,984.08     108.9236% 
   6   35-0918397     RIETH RILEY CONSTRUCTION                                               $    322,129.47     117.3557% 
   7   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    325,200.00     118.4744% 
   8   35-0999231     HUNT PAVING COMPANY, INC.                                              $    507,689.77     184.9577% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 201 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 3 
     CALL ORDER   : 201                     CONTRACT ID : R -27353-A                   COUNTIES : RUSH 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/18/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $    255,574.02     100.0000% 
   2   35-1310611     DUNCAN ROBERTSON INC                                                   $    261,894.29     102.4729% 
   3   35-1609544     SCHUTT-LOOKABILL CO                                                    $    280,770.87     109.8589% 
   4   35-2070195     ALPHA EXCAVATING & LANDSCAPING                                         $    287,912.99     112.6534% 
   5   35-0844079     ROHE, PAUL H. COMPANY                                                  $    291,547.31     114.0754% 
   6   35-0918397     RIETH RILEY CONSTRUCTION                                               $    314,636.25     123.1096% 
   7   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    335,232.00     131.1682% 
   8   35-0999231     HUNT PAVING COMPANY, INC.                                              $    349,705.50     136.8313% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 217 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   888,189.36                                                  ROUTE : 65 
     CALL ORDER   : 217                     CONTRACT ID : R -27401-B                   COUNTIES : JASPER          WHITE 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME :   30  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0657232 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $    903,092.80     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    969,673.64     107.3725% 
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |                 
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    2600.31000       2600.31|    2500.00000       2500.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 3.000  MOS |    2365.24000       7095.72|    2800.00000       8400.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   63367.78000      63367.78|   48485.00000      48485.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 304-07783               198.000  TON |      83.68000      16568.64|     110.00000      21780.00| 
  HMA PATCHING, TYPE D                    |                            |                            | 
0005 306-08033            110848.000  SYS |       0.82000      90895.36|       0.60000      66508.80| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0006 306-08043              1329.000  SYS |       0.55000        730.95|       1.90000       2525.10| 
  MILLING, TRANSITION                     |                            |                            | 
0007 401-06264                        LUMP|    3095.68000       3095.68|    1200.00000       1200.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0008 401-07337             10562.000  TON |      59.30000     626326.60|      68.00000     718216.00| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                            |                            | 
0009 406-05520                25.750  TON |     152.27000       3920.95|     250.00000       6437.50| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 606-07484               700.000  LFT |       3.72000       2604.00|       4.00000       2800.00| 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0011 801-01093                 4.000  EACH|     250.00000       1000.00|     250.00000       1000.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0012 801-03290                20.000  EACH|      79.00000       1580.00|      80.00000       1600.00| 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0013 801-04308                 1.000  EACH|      40.00000         40.00|      42.00000         42.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0014 801-06207              9423.000  LFT |       0.90000       8480.70|       1.40000      13192.20| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 217 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   888,189.36                                                  ROUTE : 65 
     CALL ORDER   : 217                     CONTRACT ID : R -27401-B                   COUNTIES : JASPER          WHITE 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-0918397              |(2) 35-1917625              |                 
                                          |RIETH RILEY CONSTRUCTION    |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 801-06625                 8.000  EACH|      40.00000        320.00|      40.00000        320.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0016 801-06640                26.000  EACH|      59.00000       1534.00|      60.00000       1560.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0017 801-06710               180.000  DAY |      12.00000       2160.00|      12.00000       2160.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0018 801-06775                        LUMP|   40476.58000      40476.58|   39000.00000      39000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0019 801-07118                96.000  LFT |       2.00000        192.00|       2.00000        192.00| 
  BARRICADE, III-A                        |                            |                            | 
0020 801-07119                96.000  LFT |       2.50000        240.00|       2.50000        240.00| 
  BARRICADE, III-B                        |                            |                            | 
0021 801-09133                 2.000  EACH|    1700.00000       3400.00|    1700.00000       3400.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0022 808-03631              1297.000  LFT |       1.35000       1750.95|       1.35000       1750.95| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0023 808-03632               997.400  LFT |       1.35000       1346.49|       1.35000       1346.49| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0024 808-06702              9367.050  LFT |       0.29000       2716.44|       0.30000       2810.12| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 5   |                            |                            | 
  IN.                                     |                            |                            | 
0025 808-06703             39582.000  LFT |       0.23000       9103.86|       0.25000       9895.50| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0026 808-06705               775.000  LFT |       0.53000        410.75|       0.55000        426.25| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0027 808-74811               249.400  LFT |       1.70000        423.98|       1.70000        423.98| 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                            |                            | 
0028 808-75245             36347.000  LFT |       0.23000       8359.81|       0.25000       9086.75| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0029 808-75996               475.000  EACH|       4.95000       2351.25|       5.00000       2375.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
     SECTION TOTALS                       |             $    903,092.80|             $    969,673.64| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    903,092.80|             $    969,673.64| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 221 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 
     CALL ORDER   : 221                     CONTRACT ID : R -27403-A                   COUNTIES : MARION 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 10/04/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1151771     CALUMET ASPHALT PAVING CO. INC.                                        $    440,764.01     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $    527,980.00     119.7874% 
   3   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    571,430.82     129.6455% 
   4   35-1609544     SCHUTT-LOOKABILL CO                                                    $    623,611.25     141.4841% 
   5   35-0999231     HUNT PAVING COMPANY, INC.                                              $    656,075.03     148.8495% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 231 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,773.72                                                  ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -27412-A                   COUNTIES : MARION 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/12/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 9949064 
                                                                                                  9949066 
                                                                                                  9949067 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1609544     SCHUTT-LOOKABILL CO                                                    $  3,225,946.39     100.0000% 
   2   05-0558668     WEDDLE BROTHERS HIGHWAY GROUP LLC                                      $  3,240,037.87     100.4368% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  3,354,600.00     103.9880% 
   4   35-0999231     HUNT PAVING COMPANY, INC.                                              $  3,588,537.21     111.2398% 
   5   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  3,875,700.00     120.1414% 
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 05-0558668              |(3) 35-0918397     
                                          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS HIGHWAY GROU|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENTS                                            
                                          |                            |                            | 
0001 105-06845                        LUMP|   58518.00000      58518.00|   45890.44000      45890.44|   50000.00000       50000.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                10.000  MOS |    1981.08000      19810.80|    1037.70000      10377.00|    2200.00000       22000.00 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  161297.32000     161297.32|  162001.89000     162001.89|  170014.50000      170014.50 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   10926.20000      10926.20|   81472.87000      81472.87|   33000.00000       33000.00 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241               136.000  m   |      12.96000       1762.56|      19.20000       2611.20|      12.00000        1632.00 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-02278                78.000  m   |      12.69000        989.82|      23.48000       1831.44|      24.00000        1872.00 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0007 202-51330                        LUMP|   77525.09000      77525.09|   84875.39000      84875.39|   28000.00000       28000.00 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            | 
0008 202-51328                        LUMP|   26557.00000      26557.00|   81698.30000      81698.30|   29000.00000       29000.00 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
0009 202-52710                46.000  m2  |      10.82000        497.72|      14.71000        676.66|      20.00000         920.00 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0010 202-74045                 8.000  EACH|      36.72000        293.76|      34.00000        272.00|      78.00000         624.00 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0011 202-78515                        LUMP|    1890.00000       1890.00|    1750.00000       1750.00|    2300.00000        2300.00 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0012 202-91385                 2.000  EACH|     115.04000        230.08|     246.62000        493.24|     600.00000        1200.00 
  INLET, REMOVE                           |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 231 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,773.72                                                  ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -27412-A                   COUNTIES : MARION 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 05-0558668              |(3) 35-0918397     
                                          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS HIGHWAY GROU|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0013 202-94749                77.000  m   |       5.14000        395.78|      10.87000        836.99|      24.00000        1848.00 
  CURB, ASPHALT, REMOVE                   |                            |                            | 
0014 202-96133               349.000  m   |      27.81000       9705.69|      45.20000      15774.80|      45.00000       15705.00 
  PIPE, REMOVE                            |                            |                            | 
0015 203-02000              4500.000  m3  |      30.37000     136665.00|       5.20000      23400.00|      30.00000      135000.00 
  EXCAVATION, COMMON                      |                            |                            | 
0016 203-02070              1478.000  m3  |      18.43000      27239.54|      12.39000      18312.42|      20.00000       29560.00 
  BORROW                                  |                            |                            | 
0017 203-51223               636.000  m3  |       8.00000       5088.00|       7.98000       5075.28|       8.20000        5215.20 
  EXCAVATION, WATERWAY                    |                            |                            | 
0018 205-06931               102.000  Mg  |      31.19000       3181.38|      64.51000       6580.02|      35.00000        3570.00 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0019 205-06933                 6.000  EACH|      81.00000        486.00|      75.00000        450.00|      77.00000         462.00 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
0020 205-06937               286.000  m   |       5.29000       1512.94|      10.39000       2971.54|       5.00000        1430.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0021 206-51220               468.600  m3  |     130.00000      60918.00|       7.98000       3739.43|     132.00000       61855.20 
  EXCAVATION, WET                         |                            |                            | 
0022 207-07498             14481.000  m2  |       7.75000     112227.75|       6.66000      96443.46|       6.30000       91230.30 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0023 211-07454               972.800  m3  |      32.16000      31285.25|      14.96000      14553.09|      25.00000       24320.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0024 213-52830                37.400  m3  |      96.49000       3608.73|     117.99000       4412.83|     100.00000        3740.00 
  FLOWABLE MORTAR                         |                            |                            | 
0025 302-06464              1879.000  m3  |      35.83000      67324.57|      30.38000      57084.02|      50.00000       93950.00 
  SUBBASE FOR PCCP                        |                            |                            | 
0026 302-07455               133.000  m3  |      38.91000       5175.03|      42.13000       5603.29|      50.00000        6650.00 
  DENSE GRADED SUBBASE                    |                            |                            | 
0027 303-01180               691.000  Mg  |      22.01000      15208.91|      18.77000      12970.07|      25.00000       17275.00 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0028 306-08038              6151.000  m2  |       3.55000      21836.05|       3.55000      21836.05|       3.50000       21528.50 
  MILLING, ASPHALT, 100 mm                |                            |                            | 
0029 401-06264                        LUMP|    1080.00000       1080.00|    1000.00000       1000.00|    3000.00000        3000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0030 401-07334               963.000  Mg  |      59.40000      57202.20|      55.00000      52965.00|      55.00000       52965.00 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0031 401-07403              1604.000  Mg  |      49.68000      79686.72|      46.00000      73784.00|      45.00000       72180.00 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0032 401-07424              1794.000  Mg  |      44.28000      79438.32|      41.00000      73554.00|      50.00000       89700.00 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            | 
0033 401-07429               869.000  Mg  |      49.68000      43171.92|      46.00000      39974.00|      50.00000       43450.00 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 231 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,773.72                                                  ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -27412-A                   COUNTIES : MARION 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 05-0558668              |(3) 35-0918397     
                                          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS HIGHWAY GROU|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0034 402-07451               370.000  Mg  |      43.20000      15984.00|      40.00000      14800.00|      50.00000       18500.00 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0035 402-07453               247.000  Mg  |      67.50000      16672.50|      55.40000      13683.80|      55.00000       13585.00 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0036 406-05520                 8.700  Mg  |     108.00000        939.60|     100.00000        870.00|     200.00000        1740.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0037 502-06327              6989.000  m2  |      45.85000     320445.65|      44.71000     312478.19|      43.00000      300527.00 
  PCCP, 250 mm                            |                            |                            | 
0038 503-05240              1636.000  m   |      27.86000      45578.96|      22.71000      37153.56|      34.00000       55624.00 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0039 503-05310                66.600  m   |     432.21000      28785.19|     331.08000      22049.93|     460.00000       30636.00 
  TERMINAL JOINT                          |                            |                            | 
0040 601-01522                 8.000  EACH|    1576.80000      12614.40|    1460.00000      11680.00|    1150.00000        9200.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0041 601-94689                 8.000  EACH|    1998.00000      15984.00|    1850.00000      14800.00|    2200.00000       17600.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0042 601-99105               120.000  m   |      43.90000       5268.00|      40.65000       4878.00|      39.00000        4680.00 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0043 602-06639                74.000  m   |      63.77000       4718.98|      60.93000       4508.82|      65.00000        4810.00 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0044 604-06069               127.000  m2  |      79.39000      10082.53|      63.96000       8122.92|      70.00000        8890.00 
  CURB RAMP, CONCRETE                     |                            |                            | 
0045 604-91531              2441.000  m2  |      26.74000      65272.34|      31.22000      76208.02|      34.00000       82994.00 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0046 605-05523                30.000  m   |      43.20000       1296.00|      45.94000       1378.20|      75.00000        2250.00 
  CURB, HMA                               |                            |                            | 
0047 605-06100               782.000  m   |      41.94000      32797.08|      37.31000      29176.42|      40.00000       31280.00 
  CURB, INTEGRAL, C, CONCRETE             |                            |                            | 
0048 605-06120               148.000  m   |      51.86000       7675.28|      39.17000       5797.16|      70.00000       10360.00 
  CURB, CONCRETE                          |                            |                            | 
0049 605-06140               748.000  m   |      45.03000      33682.44|      66.08000      49427.84|      48.00000       35904.00 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0050 605-06255               666.000  m2  |      65.95000      43922.70|      87.71000      58414.86|      90.00000       59940.00 
  CENTER CURB, D, CONCRETE                |                            |                            | 
0051 605-97937                36.000  m   |      74.12000       2668.32|      80.70000       2905.20|      70.00000        2520.00 
  CURB AND GUTTER, CONCRETE, ROLL         |                            |                            | 
0052 609-06259               888.000  m2  |      56.50000      50172.00|      48.39000      42970.32|      75.00000       66600.00 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0053 610-07486               709.000  Mg  |      49.68000      35223.12|      52.83000      37456.47|      80.00000       56720.00 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 231 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,773.72                                                  ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -27412-A                   COUNTIES : MARION 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 05-0558668              |(3) 35-0918397     
                                          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS HIGHWAY GROU|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0054 611-05330               133.000  m2  |      39.60000       5266.80|      49.91000       6638.03|      50.00000        6650.00 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0055 615-06505                 8.000  EACH|     491.40003       3931.20|     273.00000       2184.00|     610.00000        4880.00 
  MONUMENT, B                             |                            |                            | 
0056 616-02320              1633.000  m2  |       1.58000       2580.14|       1.84000       3004.72|       2.00000        3266.00 
  GEOTEXTILES                             |                            |                            | 
0057 616-06405              1139.000  Mg  |      20.18000      22985.02|      17.74000      20205.86|      25.00000       28475.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0058 616-06451                36.000  Mg  |      36.52000       1314.72|      19.59000        705.24|      38.00000        1368.00 
  RIPRAP, UNIFORM                         |                            |                            | 
0059 616-93019               205.000  m2  |      37.99000       7787.95|      26.31000       5393.55|      39.00000        7995.00 
  RIPRAP, GROUTED, 450 mm                 |                            |                            | 
0060 621-01004                 1.000  EACH|     108.00000        108.00|     114.84000        114.84|     100.00000         100.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0061 621-06567               174.000  kL  |       1.08000        187.92|       1.15000        200.10|       1.00000         174.00 
  WATER                                   |                            |                            | 
0062 621-06575              9671.000  m2  |       3.02000      29206.42|       3.22000      31140.62|       3.00000       29013.00 
  SODDING, NURSERY                        |                            |                            | 
0063 701-51195              1020.700  m   |      92.57000      94486.20|      88.31000      90138.02|      93.00000       94925.10 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0064 702-51005               140.500  m3  |     453.91000      63774.36|     625.06000      87820.93|     470.00000       66035.00 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0065 702-51015                76.600  m3  |     302.41000      23164.61|     277.90000      21287.14|     310.00000       23746.00 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0066 702-51863               164.000  EACH|       7.07000       1159.48|       3.37000        552.68|       7.30000        1197.20 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0067 703-01540                36.000  EACH|       5.43000        195.48|      11.21000        403.56|       5.60000         201.60 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0068 703-03622                42.000  EACH|      26.24000       1102.08|      26.91000       1130.22|      27.00000        1134.00 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED,|                            |                            | 
   MODIFIED                               |                            |                            | 
0069 703-51030             41120.000  kg  |       1.30000      53456.00|       1.76000      72371.20|       1.35000       55512.00 
  REINFORCING STEEL                       |                            |                            | 
0070 703-51032             69702.000  kg  |       1.53000     106644.06|       1.88000     131039.76|       1.55000      108038.10 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0071 704-51002               748.500  m3  |     433.12000     324190.32|     486.44000     364100.34|     450.00000      336825.00 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0072 704-51106                60.000  EACH|      41.86000       2511.60|      47.04000       2822.40|      43.00000        2580.00 
  DECK DRAIN                              |                            |                            | 
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                                                        TABULATION OF BIDS 
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                                          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS HIGHWAY GROU|RIETH RILEY CONSTRUCTION     
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0073 706-06349               116.800  m   |     263.24000      30746.43|     278.00000      32470.40|     270.00000       31536.00 
  RAILING, TX                             |                            |                            | 
0074 706-06372                 8.000  EACH|    1500.00000      12000.00|    1600.00000      12800.00|    1520.00000       12160.00 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            | 
0075 709-51821                        LUMP|    3800.00000       3800.00|    3600.00000       3600.00|    3900.00000        3900.00 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0076 709-51821                        LUMP|    4750.00000       4750.00|    4320.00000       4320.00|    4900.00000        4900.00 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0077 714-07534                46.800  m   |    3108.22000     145464.70|    3832.89000     179379.25|    3800.00000      177840.00 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 4800 mm X 1500 mm             |                            |                            | 
0078 715-02246                 2.000  EACH|     327.51000        655.02|     324.22000        648.44|     600.00000        1200.00 
  PIPE END SECTION, 1200 mm , RESET       |                            |                            | 
0079 715-05024                32.000  m   |     213.77000       6840.64|     306.11000       9795.52|     200.00000        6400.00 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
0080 715-05048              1956.000  m   |       9.45000      18484.20|      20.35000      39804.60|       9.00000       17604.00 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
0081 715-05053                 7.000  m   |      38.61000        270.27|      74.45000        521.15|      36.00000         252.00 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0082 715-05149               321.500  m   |      91.14000      29301.51|     104.91000      33728.57|      85.00000       27327.50 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0083 715-05151               220.000  m   |     109.78000      24151.60|     109.23000      24030.60|      90.00000       19800.00 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0084 715-05152               149.500  m   |     112.18000      16770.91|     118.24000      17676.88|      95.00000       14202.50 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0085 715-05154                 4.000  m   |     174.44000        697.76|     252.38000       1009.52|     250.00000        1000.00 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0086 715-06513                20.000  m   |     143.66000       2873.20|     358.43000       7168.60|     150.00000        3000.00 
  PIPE, RCP, II, D0.3=50, 1200 mm , RELAID|                            |                            | 
0087 715-46000                 8.000  EACH|     209.82000       1678.56|     522.53000       4180.24|     290.00000        2320.00 
  PIPE END SECTION, 300 mm                |                            |                            | 
0088 715-46005                 7.000  EACH|     312.97000       2190.79|     556.98000       3898.86|     320.00000        2240.00 
  PIPE END SECTION, 375 mm                |                            |                            | 
0089 715-46040                 1.000  EACH|    1132.22000       1132.22|     556.98000        556.98|     890.00000         890.00 
  PIPE END SECTION, 900 mm                |                            |                            | 
0090 718-06531                 1.000  EACH|     648.00000        648.00|     494.08000        494.08|     625.00000         625.00 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0091 718-52610               376.000  m3  |      37.37000      14051.12|      31.91000      11998.16|      36.00000       13536.00 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0092 718-99153              5056.000  m2  |       1.89000       9555.84|       0.48000       2426.88|       1.80000        9100.80 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,773.72                                                  ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -27412-A                   COUNTIES : MARION 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1609544              |(2) 05-0558668              |(3) 35-0918397     
                                          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS HIGHWAY GROU|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0093 720-44000                 2.000  EACH|     710.20000       1420.40|     265.96000        531.92|     600.00000        1200.00 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0094 720-45030                 6.000  EACH|     951.82000       5710.92|    1028.27000       6169.62|    1200.00000        7200.00 
  INLET, E7                               |                            |                            | 
0095 720-45410                 5.000  EACH|    1807.52000       9037.60|    2125.57000      10627.85|    2100.00000       10500.00 
  MANHOLE, C4                             |                            |                            | 
0096 720-45415                 1.000  EACH|    3651.23000       3651.23|    2762.94000       2762.94|    2700.00000        2700.00 
  MANHOLE, D4                             |                            |                            | 
0097 720-91917                 1.000  EACH|    1173.78000       1173.78|    1152.13000       1152.13|    1400.00000        1400.00 
  INLET, A10                              |                            |                            | 
0098 720-98174                15.000  EACH|    1958.78000      29381.70|    1727.65000      25914.75|    1900.00000       28500.00 
  INLET, B15                              |                            |                            | 
0099 720-98555                 4.000  EACH|    1997.98000       7991.92|    1727.65000       6910.60|    1950.00000        7800.00 
  INLET, C15                              |                            |                            | 
0100 728-98377                        LUMP|    1954.00000       1954.00|    2430.00000       2430.00|    2000.00000        2000.00 
  MASONRY COATING , STR. NO. 1            |                            |                            | 
0101 728-98377                        LUMP|    2106.00000       2106.00|    2610.00000       2610.00|    2200.00000        2200.00 
  MASONRY COATING , STR. NO. 2            |                            |                            | 
0102 801-04308                 5.000  EACH|     324.00000       1620.00|     300.00000       1500.00|     205.00000        1025.00 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0103 801-06207              6413.000  m   |       3.19000      20457.47|       2.95000      18918.35|       2.70000       17315.10 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0104 801-06625                19.000  EACH|     102.60000       1949.40|      95.00000       1805.00|      98.00000        1862.00 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0105 801-06640                28.000  EACH|      77.76000       2177.28|      72.00000       2016.00|      93.00000        2604.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0106 801-06645                 6.000  EACH|      27.00000        162.00|      25.00000        150.00|      31.00000         186.00 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0107 801-06710               180.000  DAY |      14.04000       2527.20|      13.00000       2340.00|      14.00000        2520.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0108 801-06775                        LUMP|   41844.12000      41844.12|   29379.72000      29379.72|   65000.00000       65000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0109 801-07118                82.800  m   |      26.57000       2200.00|      24.60000       2036.88|      32.00000        2649.60 
  BARRICADE, III-A                        |                            |                            | 
0110 801-07119                61.200  m   |      26.57000       1626.08|      24.60000       1505.52|      32.00000        1958.40 
  BARRICADE, III-B                        |                            |                            | 
0111 802-05701                41.300  m   |      54.00000       2230.20|      50.00000       2065.00|      43.00000        1775.90 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0112 802-76025                 3.265  m2  |     189.00000        617.09|     175.00000        571.38|     370.00000        1208.05 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,773.72                                                  ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -27412-A                   COUNTIES : MARION 
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==================================================================================================================================== 
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                                          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS HIGHWAY GROU|RIETH RILEY CONSTRUCTION     
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0113 805-01815                 4.000  EACH|    1879.20000       7516.80|    1740.00000       6960.00|    2000.00000        8000.00 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0114 805-01842                13.000  EACH|     864.00000      11232.00|     800.00000      10400.00|     870.00000       11310.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0115 805-01844               951.000  m   |      35.64000      33893.64|      33.00000      31383.00|      36.00000       34236.00 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0116 805-02087                        LUMP|     292.68000        292.68|     271.00000        271.00|     670.00000         670.00 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0117 805-02152                 8.000  EACH|     498.96000       3991.68|     462.00000       3696.00|     405.00000        3240.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            | 
0118 805-02373               807.000  m   |       6.80000       5487.60|       6.30000       5084.10|       6.10000        4922.70 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0119 805-02503               928.000  m   |       0.32000        296.96|       0.30000        278.40|       1.45000        1345.60 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0120 805-78100                 1.000  EACH|   11988.00000      11988.00|   11100.00000      11100.00|   14000.00000       14000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0121 805-78205                 4.000  EACH|     691.20000       2764.80|     640.00000       2560.00|     760.00000        3040.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0122 805-78230                 5.000  EACH|    1123.20000       5616.00|    1040.00000       5200.00|    1200.00000        6000.00 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0123 805-78370                 4.000  EACH|     190.08000        760.32|     176.00000        704.00|     130.00000         520.00 
  PEDESTRIAN PUSH BUTTON                  |                            |                            | 
0124 805-78415                 4.000  EACH|    1350.00000       5400.00|    1250.00000       5000.00|    1100.00000        4400.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0125 805-78420                 4.000  EACH|     262.44000       1049.76|     243.00000        972.00|     145.00000         580.00 
  DISCONNECT HANGER                       |                            |                            | 
0126 805-78465                17.000  m   |       6.91000        117.47|       6.40000        108.80|       4.10000          69.70 
  SIGNAL CABLE, 2C 8GA.                   |                            |                            | 
0127 805-78485                55.000  m   |       6.59000        362.45|       6.10000        335.50|       3.30000         181.50 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0128 805-78490               504.000  m   |       6.37000       3210.48|       5.90000       2973.60|       3.50000        1764.00 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0129 805-78500               155.000  m   |       8.21000       1272.55|       7.60000       1178.00|       4.20000         651.00 
  SIGNAL CABLE, 11C 14GA.                 |                            |                            | 
0130 805-78510               595.000  m   |       3.72000       2213.40|       3.44000       2046.80|       2.75000        1636.25 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
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                                                        TABULATION OF BIDS 
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0131 805-78785                 8.000  EACH|     810.00000       6480.00|     750.00000       6000.00|     830.00000        6640.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0132 805-78795               381.000  m   |      23.76000       9052.56|      22.00000       8382.00|      18.00000        6858.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0133 805-78925                 1.000  EACH|    1112.40000       1112.40|    1030.00000       1030.00|     950.00000         950.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0134 805-81032                 4.000  EACH|    3132.00000      12528.00|    2900.00000      11600.00|    3150.00000       12600.00 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0135 805-92504                 4.000  EACH|     266.76000       1067.04|     247.00000        988.00|     275.00000        1100.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0136 808-03002               123.000  m   |       1.49000        183.27|       1.38000        169.74|       1.90000         233.70 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            | 
0137 808-03631              1448.000  m   |       1.49000       2157.52|       1.38000       1998.24|       1.90000        2751.20 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0138 808-03632               822.000  m   |       1.49000       1224.78|       1.38000       1134.36|       1.90000        1561.80 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
0139 808-06701               194.000  m   |       1.08000        209.52|       1.00000        194.00|       1.15000         223.10 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0140 808-06703               799.000  m   |       1.06000        846.94|       0.98000        783.02|       1.15000         918.85 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0141 808-06716               400.000  m   |       1.59000        636.00|       1.47000        588.00|       1.70000         680.00 
  LINE, REMOVE                            |                            |                            | 
0142 808-74805                40.000  m   |      46.44000       1857.60|      43.00000       1720.00|      54.00000        2160.00 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0143 808-74807                10.000  EACH|     151.20000       1512.00|     140.00000       1400.00|     135.00000        1350.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0144 808-74808                10.000  EACH|     198.72000       1987.20|     184.00000       1840.00|     145.00000        1450.00 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0145 808-75245              1284.000  m   |       1.06000       1361.04|       0.98000       1258.32|       1.15000        1476.60 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0146 808-75297                35.000  m   |      11.34000        396.90|      10.50000        367.50|      10.25000         358.75 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0147 808-75300               132.000  m   |       2.19000        289.08|       2.03000        267.96|       3.60000         475.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
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                                          |(1) 35-1609544              |(2) 05-0558668              |(3) 35-0918397     
                                          |SCHUTT-LOOKABILL CO         |WEDDLE BROTHERS HIGHWAY GROU|RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0148 808-75320                 6.000  EACH|      51.19000        307.14|      47.40000        284.40|      51.00000         306.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0149 808-75325                 6.000  EACH|      54.27000        325.62|      50.25000        301.50|      61.00000         366.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0150 808-94455               159.000  m   |      15.55000       2472.45|      14.40000       2289.60|      15.50000        2464.50 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                            |                            | 
  150 mm                                  |                            |                            | 
     SECTION TOTALS                       |             $  3,225,946.39|             $  3,240,037.87|                $  3,354,600.00 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  3,225,946.39|             $  3,240,037.87|                $  3,354,600.00 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,773.72                                                  ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -27412-A                   COUNTIES : MARION 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |(5) 35-1917625              |                 
                                          |HUNT PAVING COMPANY, INC.   |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   INTERSECTION IMPROVEMENTS                                            
                                          |                            |                            | 
0001 105-06845                        LUMP|   67845.55000      67845.55|   55157.93000      55157.93| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                10.000  MOS |    2000.00000      20000.00|    2830.15000      28301.50| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  176000.00000     176000.00|  189910.00000     189910.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   35000.00000      35000.00|   41412.00000      41412.00| 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 202-02241               136.000  m   |      20.88000       2839.68|      20.21000       2748.56| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-02278                78.000  m   |       9.11000        710.58|      19.83000       1546.74| 
  CURB, CONCRETE, REMOVE                  |                            |                            | 
0007 202-51330                        LUMP|   48927.08000      48927.08|   51000.00000      51000.00| 
  PRESENT STRUCTURE, REMOVE , STR. NO. 2  |                            |                            | 
0008 202-51328                        LUMP|   43490.74000      43490.74|   22000.00000      22000.00| 
  PRESENT STRUCTURE, REMOVE PORTIONS ,    |                            |                            | 
  STR. NO. 1                              |                            |                            | 
0009 202-52710                46.000  m2  |       8.45000        388.70|      16.81000        773.26| 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0010 202-74045                 8.000  EACH|      54.36000        434.88|      35.79000        286.32| 
  SIGN AND SUPPORTS, CHANNEL POSTS, REMOVE|                            |                            | 
0011 202-78515                        LUMP|    6523.61000       6523.61|    1842.05000       1842.05| 
  TRAFFIC SIGNAL EQUIPMENT, REMOVE        |                            |                            | 
0012 202-91385                 2.000  EACH|     141.43000        282.86|     452.84000        905.68| 
  INLET, REMOVE                           |                            |                            | 
0013 202-94749                77.000  m   |       6.61000        508.97|      20.08000       1546.16| 
  CURB, ASPHALT, REMOVE                   |                            |                            | 
0014 202-96133               349.000  m   |      40.00000      13960.00|      70.00000      24430.00| 
  PIPE, REMOVE                            |                            |                            | 
0015 203-02000              4500.000  m3  |      28.00000     126000.00|      29.95000     134775.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0016 203-02070              1478.000  m3  |      15.00000      22170.00|       1.00000       1478.00| 
  BORROW                                  |                            |                            | 
0017 203-51223               636.000  m3  |      11.96000       7606.56|      14.53000       9241.08| 
  EXCAVATION, WATERWAY                    |                            |                            | 
0018 205-06931               102.000  Mg  |      58.60000       5977.20|      39.12000       3990.24| 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0019 205-06933                 6.000  EACH|      65.24000        391.44|      63.16000        378.96| 
  TEMPORARY DITCH INLET PROTECTION        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,773.72                                                  ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -27412-A                   COUNTIES : MARION 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |(5) 35-1917625              |                 
                                          |HUNT PAVING COMPANY, INC.   |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0020 205-06937               286.000  m   |       5.49000       1570.14|       5.32000       1521.52| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0021 206-51220               468.600  m3  |      38.05000      17830.23|      40.90000      19165.74| 
  EXCAVATION, WET                         |                            |                            | 
0022 207-07498             14481.000  m2  |      12.07000     174785.67|      11.36000     164504.16| 
  SUBGRADE TREATMENT, TYPE A              |                            |                            | 
0023 211-07454               972.800  m3  |      16.90000      16440.32|      24.17000      23512.58| 
  STRUCTURE BACKFILL                      |                            |                            | 
0024 213-52830                37.400  m3  |     168.53000       6303.02|     173.58000       6491.89| 
  FLOWABLE MORTAR                         |                            |                            | 
0025 302-06464              1879.000  m3  |      57.31000     107685.49|      45.45000      85400.55| 
  SUBBASE FOR PCCP                        |                            |                            | 
0026 302-07455               133.000  m3  |      54.36000       7229.88|      10.66000       1417.78| 
  DENSE GRADED SUBBASE                    |                            |                            | 
0027 303-01180               691.000  Mg  |      21.15000      14614.65|      27.81000      19216.71| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0028 306-08038              6151.000  m2  |       4.08000      25096.08|       4.19000      25772.69| 
  MILLING, ASPHALT, 100 mm                |                            |                            | 
0029 401-06264                        LUMP|    1087.27000       1087.27|     500.00000        500.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0030 401-07334               963.000  Mg  |      59.80000      57587.40|      65.00000      62595.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0031 401-07403              1604.000  Mg  |      50.01000      80216.04|      53.00000      85012.00| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0032 401-07424              1794.000  Mg  |      44.58000      79976.52|      51.00000      91494.00| 
  QC/QA-HMA, 3, 64, BASE, 19.0 mm         |                            |                            | 
0033 401-07429               869.000  Mg  |      50.01000      43458.69|      49.00000      42581.00| 
  QC/QA-HMA, 5, 76, INTERMEDIATE, C19.0 mm|                            |                            | 
0034 402-07451               370.000  Mg  |      43.49000      16091.30|      68.00000      25160.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0035 402-07453               247.000  Mg  |      47.84000      11816.48|      86.00000      21242.00| 
  HMA FOR TEMPORARY PAVEMENT              |                            |                            | 
0036 406-05520                 8.700  Mg  |     108.73000        945.95|     220.00000       1914.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0037 502-06327              6989.000  m2  |      45.44000     317580.16|      85.00000     594065.00| 
  PCCP, 250 mm                            |                            |                            | 
0038 503-05240              1636.000  m   |      33.01000      54004.36|      15.67000      25636.12| 
  D-1 CONTRACTION JOINT                   |                            |                            | 
0039 503-05310                66.600  m   |     375.11000      24982.33|     405.00000      26973.00| 
  TERMINAL JOINT                          |                            |                            | 
0040 601-01522                 8.000  EACH|    1587.41000      12699.28|    1536.80000      12294.40| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,773.72                                                  ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -27412-A                   COUNTIES : MARION 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |(5) 35-1917625              |                 
                                          |HUNT PAVING COMPANY, INC.   |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0041 601-94689                 8.000  EACH|    2011.45000      16091.60|    1947.31000      15578.48| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0042 601-99105               120.000  m   |      44.20000       5304.00|      42.79000       5134.80| 
  GUARDRAIL, W BEAM, 1.905 m SPACING      |                            |                            | 
0043 602-06639                74.000  m   |      97.85000       7240.90|     185.55000      13730.70| 
  TEMPORARY CONCRETE BARRIER, ANCHORED    |                            |                            | 
0044 604-06069               127.000  m2  |     143.48000      18221.96|     126.36000      16047.72| 
  CURB RAMP, CONCRETE                     |                            |                            | 
0045 604-91531              2441.000  m2  |      28.61000      69837.01|      33.96000      82896.36| 
  SIDEWALK, CONCRETE, 100 mm              |                            |                            | 
0046 605-05523                30.000  m   |      43.49000       1304.70|      90.11000       2703.30| 
  CURB, HMA                               |                            |                            | 
0047 605-06100               782.000  m   |      38.68000      30247.76|      47.28000      36972.96| 
  CURB, INTEGRAL, C, CONCRETE             |                            |                            | 
0048 605-06120               148.000  m   |      39.85000       5897.80|      61.43000       9091.64| 
  CURB, CONCRETE                          |                            |                            | 
0049 605-06140               748.000  m   |      46.39000      34699.72|      43.24000      32343.52| 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
0050 605-06255               666.000  m2  |      66.89000      44548.74|      80.81000      53819.46| 
  CENTER CURB, D, CONCRETE                |                            |                            | 
0051 605-97937                36.000  m   |      57.21000       2059.56|     120.17000       4326.12| 
  CURB AND GUTTER, CONCRETE, ROLL         |                            |                            | 
0052 609-06259               888.000  m2  |      76.11000      67585.68|      75.30000      66866.40| 
  REINFORCED CONCRETE BRIDGE APPROACH,    |                            |                            | 
  300 mm                                  |                            |                            | 
0053 610-07486               709.000  Mg  |      50.01000      35457.09|      58.00000      41122.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0054 611-05330               133.000  m2  |      39.50000       5253.50|      48.24000       6415.92| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  150 mm                                  |                            |                            | 
0055 615-06505                 8.000  EACH|     494.71000       3957.68|     478.93000       3831.44| 
  MONUMENT, B                             |                            |                            | 
0056 616-02320              1633.000  m2  |       3.51000       5731.83|       2.18000       3559.94| 
  GEOTEXTILES                             |                            |                            | 
0057 616-06405              1139.000  Mg  |      29.72000      33851.08|      32.23000      36709.97| 
  RIPRAP, REVETMENT                       |                            |                            | 
0058 616-06451                36.000  Mg  |      35.47000       1276.92|      33.76000       1215.36| 
  RIPRAP, UNIFORM                         |                            |                            | 
0059 616-93019               205.000  m2  |      70.67000      14487.35|      65.09000      13343.45| 
  RIPRAP, GROUTED, 450 mm                 |                            |                            | 
0060 621-01004                 1.000  EACH|     489.27000        489.27|     473.67000        473.67| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,773.72                                                  ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -27412-A                   COUNTIES : MARION 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |(5) 35-1917625              |                 
                                          |HUNT PAVING COMPANY, INC.   |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0061 621-06567               174.000  kL  |       2.17000        377.58|       2.11000        367.14| 
  WATER                                   |                            |                            | 
0062 621-06575              9671.000  m2  |       3.04000      29399.84|       2.95000      28529.45| 
  SODDING, NURSERY                        |                            |                            | 
0063 701-51195              1020.700  m   |     119.60000     122075.72|     125.00000     127587.50| 
  PILE, STEEL H, HP 310 X 79              |                            |                            | 
0064 702-51005               140.500  m3  |     706.72000      99294.16|     550.00000      77275.00| 
  CONCRETE, A, SUBSTRUCTURE               |                            |                            | 
0065 702-51015                76.600  m3  |     489.27000      37478.08|     550.00000      42130.00| 
  CONCRETE, B, FOOTINGS                   |                            |                            | 
0066 702-51863               164.000  EACH|      11.96000       1961.44|       4.53000        742.92| 
  FIELD DRILLED HOLE IN CONCRETE          |                            |                            | 
0067 703-01540                36.000  EACH|      13.05000        469.80|      10.78000        388.08| 
  THREADED TIE BAR ASSEMBLY               |                            |                            | 
0068 703-03622                42.000  EACH|      30.44000       1278.48|      26.22000       1101.24| 
  THREADED TIE BAR ASSEMBLY, EPOXY COATED,|                            |                            | 
   MODIFIED                               |                            |                            | 
0069 703-51030             41120.000  kg  |       1.63000      67025.60|       1.44000      59212.80| 
  REINFORCING STEEL                       |                            |                            | 
0070 703-51032             69702.000  kg  |       1.85000     128948.70|       1.66000     115705.32| 
  REINFORCING STEEL, EPOXY COATED         |                            |                            | 
0071 704-51002               748.500  m3  |     625.18000     467947.23|     550.00000     411675.00| 
  CONCRETE, C, SUPERSTRUCTURE             |                            |                            | 
0072 704-51106                60.000  EACH|     108.73000       6523.80|      51.25000       3075.00| 
  DECK DRAIN                              |                            |                            | 
0073 706-06349               116.800  m   |     239.20000      27938.56|     272.85000      31868.88| 
  RAILING, TX                             |                            |                            | 
0074 706-06372                 8.000  EACH|    1630.90000      13047.20|    1570.39000      12563.12| 
  CONCRETE BRIDGE RAILING TRANSITION, TTX |                            |                            | 
0075 709-51821                        LUMP|    4580.66000       4580.66|    2820.97000       2820.97| 
  SURFACE SEAL , STR. NO. 1               |                            |                            | 
0076 709-51821                        LUMP|    5939.17000       5939.17|    3536.74000       3536.74| 
  SURFACE SEAL , STR. NO. 2               |                            |                            | 
0077 714-07534                46.800  m   |    3158.55000     147820.14|    3531.15000     165257.82| 
  CULVERT, PRECAST BOX, REINFORCED        |                            |                            | 
  CONCRETE, 4800 mm X 1500 mm             |                            |                            | 
0078 715-02246                 2.000  EACH|     664.88000       1329.76|     187.49000        374.98| 
  PIPE END SECTION, 1200 mm , RESET       |                            |                            | 
0079 715-05024                32.000  m   |     180.09000       5762.88|     310.55000       9937.60| 
  PIPE, TYPE 2, CIRCULAR, 900 mm          |                            |                            | 
0080 715-05048              1956.000  m   |       9.67000      18914.52|      10.53000      20596.68| 
  PIPE, TYPE 4, CIRCULAR, 150 mm          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,773.72                                                  ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -27412-A                   COUNTIES : MARION 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |(5) 35-1917625              |                 
                                          |HUNT PAVING COMPANY, INC.   |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0081 715-05053                 7.000  m   |      61.82000        432.74|      42.10000        294.70| 
  PIPE, UNDERDRAIN OUTLET, 150 mm         |                            |                            | 
0082 715-05149               321.500  m   |      83.41000      26816.32|     106.85000      34352.28| 
  PIPE, TYPE 2, CIRCULAR, 300 mm          |                            |                            | 
0083 715-05151               220.000  m   |      90.72000      19958.40|     123.82000      27240.40| 
  PIPE, TYPE 2, CIRCULAR, 375 mm          |                            |                            | 
0084 715-05152               149.500  m   |      93.81000      14024.60|     128.63000      19230.19| 
  PIPE, TYPE 2, CIRCULAR, 450 mm          |                            |                            | 
0085 715-05154                 4.000  m   |     164.97000        659.88|     228.46000        913.84| 
  PIPE, TYPE 2, CIRCULAR, 600 mm          |                            |                            | 
0086 715-06513                20.000  m   |      83.62000       1672.40|     144.82000       2896.40| 
  PIPE, RCP, II, D0.3=50, 1200 mm , RELAID|                            |                            | 
0087 715-46000                 8.000  EACH|     124.00000        992.00|     322.89000       2583.12| 
  PIPE END SECTION, 300 mm                |                            |                            | 
0088 715-46005                 7.000  EACH|     129.64000        907.48|     329.50000       2306.50| 
  PIPE END SECTION, 375 mm                |                            |                            | 
0089 715-46040                 1.000  EACH|     564.76000        564.76|     858.33000        858.33| 
  PIPE END SECTION, 900 mm                |                            |                            | 
0090 718-06531                 1.000  EACH|     564.20000        564.20|     631.56000        631.56| 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0091 718-52610               376.000  m3  |      45.86000      17243.36|      36.84000      13851.84| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0092 718-99153              5056.000  m2  |       1.19000       6016.64|       1.89000       9555.84| 
  GEOTEXTILES FOR UNDERDRAIN              |                            |                            | 
0093 720-44000                 2.000  EACH|     334.93000        669.86|     423.48000        846.96| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0094 720-45030                 6.000  EACH|     900.54000       5403.24|    1141.94000       6851.64| 
  INLET, E7                               |                            |                            | 
0095 720-45410                 5.000  EACH|    1570.07000       7850.35|    1554.67000       7773.35| 
  MANHOLE, C4                             |                            |                            | 
0096 720-45415                 1.000  EACH|    2252.07000       2252.07|    5713.44000       5713.44| 
  MANHOLE, D4                             |                            |                            | 
0097 720-91917                 1.000  EACH|    1095.55000       1095.55|    1109.67000       1109.67| 
  INLET, A10                              |                            |                            | 
0098 720-98174                15.000  EACH|    1587.04000      23805.60|    1569.10000      23536.50| 
  INLET, B15                              |                            |                            | 
0099 720-98555                 4.000  EACH|    1587.04000       6348.16|    1569.10000       6276.40| 
  INLET, C15                              |                            |                            | 
0100 728-98377                        LUMP|    1880.27000       1880.27|    2557.82000       2557.82| 
  MASONRY COATING , STR. NO. 1            |                            |                            | 
0101 728-98377                        LUMP|    2026.80000       2026.80|    2747.29000       2747.29| 
  MASONRY COATING , STR. NO. 2            |                            |                            | 
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ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0102 801-04308                 5.000  EACH|     271.82000       1359.10|     315.00000       1575.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0103 801-06207              6413.000  m   |       3.24000      20778.12|       3.10000      19880.30| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  100 mm                                  |                            |                            | 
0104 801-06625                19.000  EACH|      76.11000       1446.09|     100.00000       1900.00| 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0105 801-06640                28.000  EACH|     106.55000       2983.40|      76.00000       2128.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0106 801-06645                 6.000  EACH|      76.11000        456.66|      26.00000        156.00| 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0107 801-06710               180.000  DAY |      11.28000       2030.40|      13.68000       2462.40| 
  FLASHING ARROW SIGN                     |                            |                            | 
0108 801-06775                        LUMP|   19479.56000      19479.56|   59892.90000      59892.90| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0109 801-07118                82.800  m   |      32.18000       2664.50|      26.00000       2152.80| 
  BARRICADE, III-A                        |                            |                            | 
0110 801-07119                61.200  m   |      42.84000       2621.81|      26.00000       1591.20| 
  BARRICADE, III-B                        |                            |                            | 
0111 802-05701                41.300  m   |      45.67000       1886.17|      52.63000       2173.62| 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0112 802-76025                 3.265  m2  |     239.20000        780.99|     183.92000        600.50| 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 2.03 mm THICKNESS               |                            |                            | 
0113 805-01815                 4.000  EACH|    2065.81000       8263.24|    1831.53000       7326.12| 
  SIGNAL SUPPORT FOUNDATION, 915mm X 3.7 m|                            |                            | 
0114 805-01842                13.000  EACH|     782.83000      10176.79|     842.08000      10947.04| 
  HANDHOLE, SIGNAL                        |                            |                            | 
0115 805-01844               951.000  m   |      35.88000      34121.88|      34.74000      33037.74| 
  CONDUIT, STEEL, GALVANIZED, 50 mm,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0116 805-02087                        LUMP|     869.81000        869.81|     285.25000        285.25| 
  TRANSPORTATION OF SALVAGEABLE SIGNAL    |                            |                            | 
  EQUIPMENT                               |                            |                            | 
0117 805-02152                 8.000  EACH|     509.93000       4079.44|     486.30000       3890.40| 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 450mm            |                            |                            | 
0118 805-02373               807.000  m   |      15.77000      12726.39|       6.63000       5350.41| 
  INTERCONNECT CABLE, FIBER OPTIC         |                            |                            | 
0119 805-02503               928.000  m   |       0.33000        306.24|       0.32000        296.96| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,773.72                                                  ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -27412-A                   COUNTIES : MARION 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |(5) 35-1917625              |                 
                                          |HUNT PAVING COMPANY, INC.   |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0120 805-78100                 1.000  EACH|   12177.41000      12177.41|   11683.86000      11683.86| 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0121 805-78205                 4.000  EACH|     750.22000       3000.88|     673.67000       2694.68| 
  TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0122 805-78230                 5.000  EACH|    1196.00000       5980.00|    1094.70000       5473.50| 
  TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED,|                            |                            | 
   AMBER, GREEN, AMBER ARROW, GREEN ARROW |                            |                            | 
0123 805-78370                 4.000  EACH|     125.04000        500.16|     185.26000        741.04| 
  PEDESTRIAN PUSH BUTTON                  |                            |                            | 
0124 805-78415                 4.000  EACH|    1337.34000       5349.36|    1315.75000       5263.00| 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0125 805-78420                 4.000  EACH|     190.27000        761.08|     255.78000       1023.12| 
  DISCONNECT HANGER                       |                            |                            | 
0126 805-78465                17.000  m   |       4.78000         81.26|       6.74000        114.58| 
  SIGNAL CABLE, 2C 8GA.                   |                            |                            | 
0127 805-78485                55.000  m   |       3.70000        203.50|       6.42000        353.10| 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0128 805-78490               504.000  m   |       4.02000       2026.08|       6.21000       3129.84| 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0129 805-78500               155.000  m   |       4.89000        757.95|       8.00000       1240.00| 
  SIGNAL CABLE, 11C 14GA.                 |                            |                            | 
0130 805-78510               595.000  m   |       2.17000       1291.15|       3.62000       2153.90| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0131 805-78785                 8.000  EACH|     815.45000       6523.60|     789.45000       6315.60| 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0132 805-78795               381.000  m   |      17.40000       6629.40|      23.16000       8823.96| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0133 805-78925                 1.000  EACH|    1011.16000       1011.16|    1084.18000       1084.18| 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0134 805-81032                 4.000  EACH|    3446.64000      13786.56|    3052.54000      12210.16| 
  SIGNAL STRAIN POLE, STEEL, 9.2m         |                            |                            | 
0135 805-92504                 4.000  EACH|       1.09000          4.36|     259.99000       1039.96| 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0136 808-03002               123.000  m   |       1.28000        157.44|       1.46000        179.58| 
  LINE, EPOXY, BROKEN, WHITE, 100 mm      |                            |                            | 
0137 808-03631              1448.000  m   |       1.28000       1853.44|       1.46000       2114.08| 
  LINE, EPOXY, SOLID, WHITE, 100 mm       |                            |                            | 
0138 808-03632               822.000  m   |       1.28000       1052.16|       1.46000       1200.12| 
  LINE, EPOXY, SOLID, YELLOW, 100 mm      |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,490,773.72                                                  ROUTE : 
     CALL ORDER   : 231                     CONTRACT ID : R -27412-A                   COUNTIES : MARION 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-0999231              |(5) 35-1917625              |                 
                                          |HUNT PAVING COMPANY, INC.   |MILESTONE CONTRACTORS, L.P. |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0139 808-06701               194.000  m   |       1.07000        207.58|       1.06000        205.64| 
  LINE, THERMOPLASTIC, BROKEN, WHITE,     |                            |                            | 
  100mm                                   |                            |                            | 
0140 808-06703               799.000  m   |       1.07000        854.93|       1.04000        830.96| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 100mm|                            |                            | 
0141 808-06716               400.000  m   |       5.98000       2392.00|       1.56000        624.00| 
  LINE, REMOVE                            |                            |                            | 
0142 808-74805                40.000  m   |      40.17000       1606.80|      46.00000       1840.00| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  600 mm                                  |                            |                            | 
0143 808-74807                10.000  EACH|     130.47000       1304.70|     148.00000       1480.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, LANE  |                            |                            | 
  INDICATIONS ARROWS                      |                            |                            | 
0144 808-74808                10.000  EACH|     171.79000       1717.90|     193.00000       1930.00| 
  PAVEMENT MESSAGE MARKINGS, EPOXY, WORD  |                            |                            | 
  (ONLY)                                  |                            |                            | 
0145 808-75245              1284.000  m   |       1.07000       1373.88|       1.04000       1335.36| 
  LINE, THERMOPLASTIC, SOLID, YELLOW,     |                            |                            | 
  100mm                                   |                            |                            | 
0146 808-75297                35.000  m   |      24.95000        873.25|      11.00000        385.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 600 mm                       |                            |                            | 
0147 808-75300               132.000  m   |       8.32000       1098.24|       2.50000        330.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 150 mm                  |                            |                            | 
0148 808-75320                 6.000  EACH|      60.89000        365.34|      50.00000        300.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0149 808-75325                 6.000  EACH|      88.07000        528.42|      53.00000        318.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0150 808-94455               159.000  m   |      13.43000       2135.37|      15.00000       2385.00| 
  TRANSVERSE MARKINGS, EPOXY, CROSSWALK,  |                            |                            | 
  150 mm                                  |                            |                            | 
     SECTION TOTALS                       |             $  3,588,537.21|             $  3,875,700.00| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  3,588,537.21|             $  3,875,700.00| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   895,195.30                                                  ROUTE : 64 
     CALL ORDER   : 241                     CONTRACT ID : R -27419-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
                                          CONTRACT TIME :   80  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 9999034 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1878024     RAGLE, INC.                                                            $    859,303.30     100.0000% 
   2   35-0821499     DREW, JAMES H. CORPORATION                                             $    866,500.00     100.8375% 
   3   35-1643252     C-TECH CORPORATION, INC.                                               $    882,049.10     102.6470% 
   4   35-2110733     SPECIALTIES COMPANY LLC                                                $    933,275.65     108.6084% 
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-0821499              |(3) 35-1643252     
                                          |RAGLE, INC.                 |DREW, JAMES H. CORPORATION  |C-TECH CORPORATION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   GUARDRAIL MAINTENANCE AND REPAIR                                     
                                          |                            |                            | 
0001 105-06845                        LUMP|   16000.00000      16000.00|    8600.00000       8600.00|   24700.00000       24700.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 9.000  MOS |    1000.00000       9000.00|    1295.00000      11655.00|    1200.00000       10800.00 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   43500.00000      43500.00|    8198.25000       8198.25|   16000.00000       16000.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|   13000.00000      13000.00|    4500.00000       4500.00|   16200.00000       16200.00 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-02241              1063.000  LFT |       2.20000       2338.60|       4.25000       4517.75|       2.20000        2338.60 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-02272                61.000  LFT |       6.00000        366.00|      27.00000       1647.00|     108.00000        6588.00 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0007 202-91385                 1.000  EACH|     200.00000        200.00|     430.00000        430.00|    1700.00000        1700.00 
  INLET, REMOVE                           |                            |                            | 
0008 202-93741                28.000  EACH|     250.00000       7000.00|     400.00000      11200.00|     100.00000        2800.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0009 202-95027                 4.000  EACH|     650.00000       2600.00|    1695.00000       6780.00|    2425.00000        9700.00 
  IMPACT ATTENUATOR, REMOVE               |                            |                            | 
0010 203-02000               935.000  CYS |      15.00000      14025.00|      17.50000      16362.50|      54.00000       50490.00 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070              6502.000  CYS |      20.00000     130040.00|      17.50000     113785.00|      15.60000      101431.20 
  BORROW                                  |                            |                            | 
0012 205-06937              1265.000  LFT |       1.75000       2213.75|       3.50000       4427.50|       1.60000        2024.00 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 303-07449                97.000  TON |      25.00000       2425.00|      20.00000       1940.00|      54.00000        5238.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0014 601-05999                 2.000  EACH|      40.00000         80.00|      15.00000         30.00|      40.00000          80.00 
  CURVED TERMINAL END                     |                            |                            | 
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                                                                                                                   PAGE : 241 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   895,195.30                                                  ROUTE : 64 
     CALL ORDER   : 241                     CONTRACT ID : R -27419-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-0821499              |(3) 35-1643252     
                                          |RAGLE, INC.                 |DREW, JAMES H. CORPORATION  |C-TECH CORPORATION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0015 601-06035               708.000  LFT |       5.40000       3823.20|      10.75000       7611.00|       5.40000        3823.20 
  GUARDRAIL, RESET                        |                            |                            | 
0016 601-06233                36.000  EACH|    7000.00000     252000.00|    6825.00000     245700.00|    5985.00000      215460.00 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            | 
0017 601-06246                 4.000  EACH|   32500.00000     130000.00|   34775.00000     139100.00|   32475.00000      129900.00 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            | 
0018 601-06294                 2.000  EACH|    4000.00000       8000.00|    2195.00000       4390.00|    5350.00000       10700.00 
  IMPACT ATTENUATOR, RESET, ED, W1, TL-3  |                            |                            | 
0019 601-91147                 4.000  EACH|    1575.00000       6300.00|    1750.00000       7000.00|    1575.00000        6300.00 
  GUARD RAIL END TREATMENT, RESET         |                            |                            | 
0020 601-94689                 8.000  EACH|    1850.00000      14800.00|    2300.00000      18400.00|    1850.00000       14800.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0021 601-94690                16.000  EACH|    3300.00000      52800.00|    3750.00000      60000.00|    3300.00000       52800.00 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0022 601-95300                 6.000  EACH|      70.00000        420.00|     160.00000        960.00|      70.00000         420.00 
  CONNECTOR, A S                          |                            |                            | 
0023 601-97079                36.000  EACH|    1000.00000      36000.00|    1100.00000      39600.00|    2250.00000       81000.00 
  GRAVEL BARREL ARRAY, REMOVE             |                            |                            | 
0024 601-97774                 1.000  EACH|     900.00000        900.00|    1100.00000       1100.00|     900.00000         900.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0025 601-97803                 1.000  EACH|    2100.00000       2100.00|    1925.00000       1925.00|    2100.00000        2100.00 
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0026 601-99105               984.000  LFT |      11.85000      11660.40|      13.75000      13530.00|      11.85000       11660.40 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0027 601-99132                 1.000  EACH|      55.00000         55.00|     125.00000        125.00|      55.00000          55.00 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            | 
  SPACING                                 |                            |                            | 
0028 601-99133                13.000  EACH|      45.00000        585.00|     125.00000       1625.00|      45.00000         585.00 
  GUARDRAIL TRANSITION VH, 12 FT. 6 IN.   |                            |                            | 
  SPACING                                 |                            |                            | 
0029 621-01004                 1.000  EACH|     900.00000        900.00|    1000.00000       1000.00|    1000.00000        1000.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0030 621-02770               600.000  SYS |       1.55000        930.00|       2.00000       1200.00|       1.75000        1050.00 
  EROSION CONTROL BLANKET                 |                            |                            | 
0031 621-06559             48761.000  SYS |       0.35000      17066.35|       0.50000      24380.50|       0.70000       34132.70 
  MULCHED SEEDING, R                      |                            |                            | 
0032 715-04844                18.000  EACH|    1200.00000      21600.00|    2000.00000      36000.00|     865.00000       15570.00 
  GRATED BOX END SECTION, RESET           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   895,195.30                                                  ROUTE : 64 
     CALL ORDER   : 241                     CONTRACT ID : R -27419-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1878024              |(2) 35-0821499              |(3) 35-1643252     
                                          |RAGLE, INC.                 |DREW, JAMES H. CORPORATION  |C-TECH CORPORATION, INC.     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0033 715-05595                48.000  LFT |      50.00000       2400.00|      53.50000       2568.00|      98.00000        4704.00 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            | 
0034 715-05596                24.000  LFT |      55.00000       1320.00|      57.00000       1368.00|      76.00000        1824.00 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                            |                            | 
0035 715-05756               251.000  LFT |      45.00000      11295.00|      48.50000      12173.50|      26.00000        6526.00 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            | 
0036 715-90588                18.000  LFT |      20.00000        360.00|      43.00000        774.00|      38.00000         684.00 
  PIPE, RELAID, 12 IN.                    |                            |                            | 
0037 715-97559                 1.000  EACH|    5000.00000       5000.00|    6325.00000       6325.00|    4325.00000        4325.00 
  GRATED BOX END SECTION, II, 10:1, 12 IN.|                            |                            | 
0038 801-06710               104.000  DAY |      50.00000       5200.00|      18.00000       1872.00|      35.00000        3640.00 
  FLASHING ARROW SIGN                     |                            |                            | 
0039 801-06775                        LUMP|   16000.00000      16000.00|   33050.00000      33050.00|   22000.00000       22000.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0040 801-92448              1000.000  DAY |      15.00000      15000.00|      10.65000      10650.00|       6.00000        6000.00 
  CONSTRUCTION SIGNS, MOBILE              |                            |                            | 
     SECTION TOTALS                       |             $    859,303.30|             $    866,500.00|                $    882,049.10 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    859,303.30|             $    866,500.00|                $    882,049.10 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   895,195.30                                                  ROUTE : 64 
     CALL ORDER   : 241                     CONTRACT ID : R -27419-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2110733              |                            |                 
                                          |SPECIALTIES COMPANY LLC     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   GUARDRAIL MAINTENANCE AND REPAIR                                     
                                          |                            |                            | 
0001 105-06845                        LUMP|   24000.00000      24000.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 9.000  MOS |    1900.00000      17100.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   63200.00000      63200.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-01015                        LUMP|   11800.00000      11800.00|                            | 
  CLEARING AND GRUBBING                   |                            |                            | 
0005 202-02241              1063.000  LFT |       3.00000       3189.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-02272                61.000  LFT |       9.00000        549.00|                            | 
  PAVED SIDE DITCH, REMOVE                |                            |                            | 
0007 202-91385                 1.000  EACH|    1000.00000       1000.00|                            | 
  INLET, REMOVE                           |                            |                            | 
0008 202-93741                28.000  EACH|     300.00000       8400.00|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0009 202-95027                 4.000  EACH|    1800.00000       7200.00|                            | 
  IMPACT ATTENUATOR, REMOVE               |                            |                            | 
0010 203-02000               935.000  CYS |      11.00000      10285.00|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0011 203-02070              6502.000  CYS |      14.70000      95579.40|                            | 
  BORROW                                  |                            |                            | 
0012 205-06937              1265.000  LFT |       2.25000       2846.25|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0013 303-07449                97.000  TON |      34.80000       3375.60|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0014 601-05999                 2.000  EACH|      50.00000        100.00|                            | 
  CURVED TERMINAL END                     |                            |                            | 
0015 601-06035               708.000  LFT |      13.00000       9204.00|                            | 
  GUARDRAIL, RESET                        |                            |                            | 
0016 601-06233                36.000  EACH|    7300.00000     262800.00|                            | 
  IMPACT ATTENUATOR, ED, W1, TL-3         |                            |                            | 
0017 601-06246                 4.000  EACH|   25000.00000     100000.00|                            | 
  IMPACT ATTENUATOR, R2, W1, TL-3         |                            |                            | 
0018 601-06294                 2.000  EACH|    4000.00000       8000.00|                            | 
  IMPACT ATTENUATOR, RESET, ED, W1, TL-3  |                            |                            | 
0019 601-91147                 4.000  EACH|    2000.00000       8000.00|                            | 
  GUARD RAIL END TREATMENT, RESET         |                            |                            | 
0020 601-94689                 8.000  EACH|    2600.00000      20800.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 241 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   895,195.30                                                  ROUTE : 64 
     CALL ORDER   : 241                     CONTRACT ID : R -27419-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2110733              |                            |                 
                                          |SPECIALTIES COMPANY LLC     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0021 601-94690                16.000  EACH|    3600.00000      57600.00|                            | 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0022 601-95300                 6.000  EACH|     200.00000       1200.00|                            | 
  CONNECTOR, A S                          |                            |                            | 
0023 601-97079                36.000  EACH|    1400.00000      50400.00|                            | 
  GRAVEL BARREL ARRAY, REMOVE             |                            |                            | 
0024 601-97774                 1.000  EACH|    1100.00000       1100.00|                            | 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0025 601-97803                 1.000  EACH|    2500.00000       2500.00|                            | 
  GUARDRAIL END TREATMENT, MS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0026 601-99105               984.000  LFT |      19.00000      18696.00|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0027 601-99132                 1.000  EACH|     150.00000        150.00|                            | 
  GUARDRAIL TRANSITION, VH, 6 FT. 3 IN.   |                            |                            | 
  SPACING                                 |                            |                            | 
0028 601-99133                13.000  EACH|     150.00000       1950.00|                            | 
  GUARDRAIL TRANSITION VH, 12 FT. 6 IN.   |                            |                            | 
  SPACING                                 |                            |                            | 
0029 621-01004                 1.000  EACH|    1250.00000       1250.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0030 621-02770               600.000  SYS |       2.30000       1380.00|                            | 
  EROSION CONTROL BLANKET                 |                            |                            | 
0031 621-06559             48761.000  SYS |       0.40000      19504.40|                            | 
  MULCHED SEEDING, R                      |                            |                            | 
0032 715-04844                18.000  EACH|    1600.00000      28800.00|                            | 
  GRATED BOX END SECTION, RESET           |                            |                            | 
0033 715-05595                48.000  LFT |      60.00000       2880.00|                            | 
  PIPE EXTENSION, CIRCULAR, 15 IN.        |                            |                            | 
0034 715-05596                24.000  LFT |      65.00000       1560.00|                            | 
  PIPE EXTENSION, CIRCULAR, 18 IN.        |                            |                            | 
0035 715-05756               251.000  LFT |      53.00000      13303.00|                            | 
  PIPE EXTENSION, CIRCULAR, 12 IN.        |                            |                            | 
0036 715-90588                18.000  LFT |      43.00000        774.00|                            | 
  PIPE, RELAID, 12 IN.                    |                            |                            | 
0037 715-97559                 1.000  EACH|    5300.00000       5300.00|                            | 
  GRATED BOX END SECTION, II, 10:1, 12 IN.|                            |                            | 
0038 801-06710               104.000  DAY |      50.00000       5200.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 241 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   895,195.30                                                  ROUTE : 64 
     CALL ORDER   : 241                     CONTRACT ID : R -27419-A                   COUNTIES : VARIOUS 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : VINCENNES DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(4) 35-2110733              |                            |                 
                                          |SPECIALTIES COMPANY LLC     |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0039 801-06775                        LUMP|   37300.00000      37300.00|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0040 801-92448              1000.000  DAY |      25.00000      25000.00|                            | 
  CONSTRUCTION SIGNS, MOBILE              |                            |                            | 
     SECTION TOTALS                       |             $    933,275.65|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    933,275.65|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 251 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,476,910.42                                                  ROUTE : COUNTY ROAD 400N 
     CALL ORDER   : 251                     CONTRACT ID : R -27450-A                   COUNTIES : HOWARD 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 11/30/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 8834002 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  1,059,090.77     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   PAVEMENT REPLACEMENT                                                 
                                          |                            |                            | 
0001 105-06845                        LUMP|   42700.00000      42700.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                12.000  MOS |    2000.00000      24000.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|   46480.00000      46480.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 201-52370                        LUMP|   20000.00000      20000.00|                            | 
  CLEARING RIGHT OF WAY                   |                            |                            | 
0005 203-02000             13734.000  CYS |      11.77000     161649.18|                            | 
  EXCAVATION, COMMON                      |                            |                            | 
0006 203-02070              1650.000  CYS |      10.93000      18034.50|                            | 
  BORROW                                  |                            |                            | 
0007 205-06931               244.000  TON |      29.24000       7134.56|                            | 
  TEMPORARY CHECK DAM, REVETMENT RIPRAP   |                            |                            | 
0008 205-06937              6081.000  LFT |       1.26000       7662.06|                            | 
  TEMPORARY SILT FENCE                    |                            |                            | 
0009 207-07499             16105.000  SYS |       3.48000      56045.40|                            | 
  SUBGRADE TREATMENT, TYPE B              |                            |                            | 
0010 211-07454               609.000  CYS |      17.56000      10694.04|                            | 
  STRUCTURE BACKFILL                      |                            |                            | 
0011 303-01180              8712.000  TON |      12.10000     105415.20|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0012 303-07449                13.300  TON |      21.76000        289.41|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0013 306-08033               444.000  SYS |       3.99000       1771.56|                            | 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0014 306-08043               909.000  SYS |       3.96000       3599.64|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0015 401-06264                        LUMP|    1629.33000       1629.33|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 251 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,476,910.42                                                  ROUTE : COUNTY ROAD 400N 
     CALL ORDER   : 251                     CONTRACT ID : R -27450-A                   COUNTIES : HOWARD 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0017 401-07389              4357.000  TON |      31.45000     137027.65|                            | 
  QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0018 402-05495               486.000  TON |      37.88000      18409.68|                            | 
  HMA WEDGE AND LEVEL                     |                            |                            | 
0019 405-05517                 6.850  TON |     330.00000       2260.50|                            | 
  ASPHALT FOR PRIME COAT                  |                            |                            | 
0020 406-05520                 8.130  TON |     203.50000       1654.46|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0021 603-06040              4192.000  LFT |       4.10000      17187.20|                            | 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0022 610-07486               721.000  TON |      74.17000      53476.57|                            | 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0023 611-05330               116.000  SYS |      44.15000       5121.40|                            | 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  6 IN.                                   |                            |                            | 
0024 611-06497                13.000  EACH|     130.00000       1690.00|                            | 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0025 611-06498                 1.000  EACH|     190.00000        190.00|                            | 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0026 615-06505                 9.000  EACH|     350.00000       3150.00|                            | 
  MONUMENT, B                             |                            |                            | 
0027 615-06527                 2.000  EACH|     250.00000        500.00|                            | 
  MONUMENT, SECTION CORNER                |                            |                            | 
0028 616-02320               539.600  SYS |       1.12000        604.35|                            | 
  GEOTEXTILES                             |                            |                            | 
0029 616-05688                78.900  TON |      30.56000       2411.18|                            | 
  RIPRAP, CLASS 1                         |                            |                            | 
0030 616-05689                28.200  TON |      31.66000        892.81|                            | 
  RIPRAP, CLASS 2                         |                            |                            | 
0031 616-06405               186.600  TON |      25.47000       4752.70|                            | 
  RIPRAP, REVETMENT                       |                            |                            | 
0032 621-01004                 2.000  EACH|     200.00000        400.00|                            | 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0034 621-06574              1910.000  SYS |       3.54000       6761.40|                            | 
  SODDING                                 |                            |                            | 
0035 621-06575             10938.000  SYS |       3.58000      39158.04|                            | 
  SODDING, NURSERY                        |                            |                            | 
0037 715-03487                 4.000  EACH|    1145.05000       4580.20|                            | 
  SAFETY METAL END SECTION, 4:1, 30 IN.   |                            |                            | 
0038 715-05019               120.000  LFT |      52.32000       6278.40|                            | 
  PIPE, TYPE 1, CIRCULAR, 36 IN.          |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,476,910.42                                                  ROUTE : COUNTY ROAD 400N 
     CALL ORDER   : 251                     CONTRACT ID : R -27450-A                   COUNTIES : HOWARD 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0039 715-05048               100.000  LFT |      17.25000       1725.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 6 IN.           |                            |                            | 
0040 715-05049               100.000  LFT |      24.30000       2430.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 8 IN.           |                            |                            | 
0041 715-05051               100.000  LFT |      25.01000       2501.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 10 IN.          |                            |                            | 
0042 715-05052               100.000  LFT |      25.67000       2567.00|                            | 
  PIPE, TYPE 4, CIRCULAR, 12 IN.          |                            |                            | 
0043 715-05123               100.000  LFT |      40.24000       4024.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0044 715-05125               154.000  LFT |      46.98000       7234.92|                            | 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            | 
0045 715-05127               144.000  LFT |      58.28000       8392.32|                            | 
  PIPE, TYPE 1, CURCULAR, 42 IN.          |                            |                            | 
0046 715-05128                90.000  LFT |      69.70000       6273.00|                            | 
  PIPE, TYPE 1, CIRCULAR, 48 IN.          |                            |                            | 
0047 715-05169               627.000  LFT |      24.93000      15631.11|                            | 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0049 715-05232                48.000  LFT |      55.51000       2664.48|                            | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 2.9   |                            |                            | 
  SQ.FT.                                  |                            |                            | 
0050 715-05244                84.000  LFT |      80.21000       6737.64|                            | 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 11.6  |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0051 715-05361                62.000  LFT |      38.78000       2404.36|                            | 
  PIPE, TYPE 3, DEFORMED, MIN. AREA 1.1   |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0052 715-05842                 4.000  EACH|    1320.00000       5280.00|                            | 
  CONCRETE ANCHOR, 42 IN.                 |                            |                            | 
0053 715-06004                 2.000  EACH|    1430.00000       2860.00|                            | 
  CONCRETE ANCHOR, 48 IN.                 |                            |                            | 
0054 715-46005                28.000  EACH|     240.68000       6739.04|                            | 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0055 715-46020                 4.000  EACH|     247.68000        990.72|                            | 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0056 715-46030                 2.000  EACH|     495.35000        990.70|                            | 
  PIPE END SECTION, 30 IN.                |                            |                            | 
0057 715-46040                 4.000  EACH|     690.77000       2763.08|                            | 
  PIPE END SECTION, 36 IN.                |                            |                            | 
0058 715-46045                 4.000  EACH|     308.35000       1233.40|                            | 
  PIPE END SECTION, MIN. AREA 1.1 SQ. FT. |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,476,910.42                                                  ROUTE : COUNTY ROAD 400N 
     CALL ORDER   : 251                     CONTRACT ID : R -27450-A                   COUNTIES : HOWARD 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0059 715-46065                 2.000  EACH|     346.85000        693.70|                            | 
  PIPE END SECTION, MIN. AREA 2.9 SQ. FT. |                            |                            | 
0060 801-06625                26.000  EACH|      60.00000       1560.00|                            | 
  DETOUR ROUTE MARKER ASSEMBLY            |                            |                            | 
0061 801-06640                22.000  EACH|     102.00000       2244.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0062 801-06645                13.000  EACH|       1.00000         13.00|                            | 
  CONSTRUCTION SIGN, B                    |                            |                            | 
0063 801-06775                        LUMP|   19915.88000      19915.88|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0064 801-07119               144.000  LFT |       8.50000       1224.00|                            | 
  BARRICADE, III-B                        |                            |                            | 
0065 802-05701               211.800  LFT |       9.95000       2107.41|                            | 
  SIGN POST, SQUARE, 1, REINFORCED ANCHOR |                            |                            | 
  BASE                                    |                            |                            | 
0066 802-76025               139.800  SFT |      14.95000       2090.01|                            | 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
0067 808-06713             18219.000  LFT |       0.10000       1821.90|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0068 808-75240              1158.500  LFT |       0.25000        289.63|                            | 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0069 808-75245              9918.000  LFT |       0.25000       2479.50|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0070 808-75297                76.900  LFT |       5.50000        422.95|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0071 401-07325              2158.000  TON |      41.07000      88629.06|                            | 
  QC/QA-HMA, 1, 70, SURFACE, 9.5 mm       |                            |                            | 
0072 621-06553              1530.000  LBS |       2.71000       4146.30|                            | 
  SEED MIXTURE, R                         |                            |                            | 
0073 621-06545                 4.000  TON |     515.00000       2060.00|                            | 
  FERTILIZER                              |                            |                            | 
0074 621-06565                18.000  TON |     393.00000       7074.00|                            | 
  MULCHING MATERIAL                       |                            |                            | 
0075 715-26820                 4.000  EACH|    6316.56000      25266.24|                            | 
  GRATED BOX END SECTION, I, 3:1, 57 IN.  |                            |                            | 
  X 38 IN.                                |                            |                            | 
     SECTION TOTALS                       |             $  1,059,090.77|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,059,090.77|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 261 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,635,186.51                                                  ROUTE : 31 
     CALL ORDER   : 261                     CONTRACT ID : R -27471-A                   COUNTIES : HOWARD 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
                                          CONTRACT TIME : 12/10/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 1534024 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  4,359,631.98     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|   10500.00000      10500.00|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 8.000  MOS |    1925.00000      15400.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0003 108-01614                        LUMP|    6600.00000       6600.00|                            | 
  PARTNERING OVERHEAD                     |                            |                            | 
0004 110-01001                        LUMP|  209853.00000     209853.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 306-08034             17808.000  SYS |       1.50000      26712.00|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0007 306-08037            383642.000  SYS |       1.32000     506407.44|                            | 
  MILLING, ASPHALT, 3 IN.                 |                            |                            | 
0008 401-06264                        LUMP|   12000.00000      12000.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0009 401-07337             30252.000  TON |      44.70000    1352264.40|                            | 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm       |                            |                            | 
0010 401-07405             40335.000  TON |      32.75000    1320971.25|                            | 
  QC/QA-HMA, 5, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0011 406-05520               167.000  TON |     166.00000      27722.00|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0012 610-07788              4735.000  TON |      44.70000     211654.50|                            | 
  HMA FOR APPROACHES, TYPE D              |                            |                            | 
0013 612-04315               130.000  TON |     745.00000      96850.00|                            | 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0014 612-60410              2149.000  EACH|       6.75000      14505.75|                            | 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0015 801-06207             60906.000  LFT |       0.67000      40807.02|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0016 801-06218              2746.000  LFT |       2.89000       7935.94|                            | 
  TEMPORARY TRANSVERSE PAVMENT MARKING,   |                            |                            | 
  REMOVABLE, 24 IN.                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 261 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,635,186.51                                                  ROUTE : 31 
     CALL ORDER   : 261                     CONTRACT ID : R -27471-A                   COUNTIES : HOWARD 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0017 801-06640                68.000  EACH|      75.00000       5100.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0018 801-06710               151.000  DAY |      22.00000       3322.00|                            | 
  FLASHING ARROW SIGN                     |                            |                            | 
0019 801-06775                        LUMP|   32895.08000      32895.08|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0020 805-02328             36146.000  LFT |       0.30000      10843.80|                            | 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
0021 805-78510              7500.000  LFT |       0.50000       3750.00|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0022 805-78785                50.000  EACH|     450.00000      22500.00|                            | 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0023 805-78785                50.000  EACH|     250.00000      12500.00|                            | 
  SIGNAL DETECTOR HOUSING , REMOVE        |                            |                            | 
0024 805-78795             11458.000  LFT |       5.50000      63019.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0025 808-03002               222.000  LFT |       6.00000       1332.00|                            | 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            | 
0026 808-03631               886.000  LFT |       6.00000       5316.00|                            | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0027 808-03632               886.000  LFT |       6.00000       5316.00|                            | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0028 808-06701             23365.000  LFT |       0.24000       5607.60|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0029 808-06703            144700.000  LFT |       0.23000      33281.00|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0030 808-06705              1900.000  LFT |       0.95000       1805.00|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0031 808-75245             92570.000  LFT |       0.23000      21291.10|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0032 808-75260               255.000  LFT |       2.50000        637.50|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 12 IN.   |                            |                            | 
0033 808-75297              2746.000  LFT |       3.00000       8238.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0034 808-75320               204.000  EACH|      45.00000       9180.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 261 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 4,635,186.51                                                  ROUTE : 31 
     CALL ORDER   : 261                     CONTRACT ID : R -27471-A                   COUNTIES : HOWARD 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |                            |                 
                                          |E & B PAVING, INC.          |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0035 808-75325               174.000  EACH|      55.00000       9570.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0036 808-75340                12.000  EACH|     300.00000       3600.00|                            | 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0037 808-75996              1282.000  EACH|       5.80000       7435.60|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0038 808-75998              1282.000  EACH|      24.50000      31409.00|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0039 304-07783              1000.000  TON |     170.00000     170000.00|                            | 
  HMA PATCHING, TYPE D                    |                            |                            | 
0040 805-06592              1750.000  LFT |      18.00000      31500.00|                            | 
  CONDUIT, STEEL, GALVANIZED, 2 IN.       |                            |                            | 
     SECTION TOTALS                       |             $  4,359,631.98|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  4,359,631.98|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 271 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,790,262.94                                                  ROUTE : 3 
     CALL ORDER   : 271                     CONTRACT ID : R -27518-A                   COUNTIES : NOBLE 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 5357002 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1065659     BROOKS CONSTRUCTION                                                    $  3,490,899.30     100.0000% 
   2   35-1139301     E & B PAVING, INC.                                                     $  3,629,583.11     103.9727% 
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE AND SHOULDER REHABILITATION                        
                                          |                            |                            | 
0001 105-06845                        LUMP|    1000.00000       1000.00|   25000.00000      25000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1475.00000       8850.00|    2000.00000      12000.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  174000.00000     174000.00|  163000.00000     163000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241              2258.000  LFT |       1.60000       3612.80|       1.50000       3387.00| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-90277                14.000  EACH|      10.00000        140.00|      10.00000        140.00| 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0006 202-93741                 8.000  EACH|      75.00000        600.00|     200.00000       1600.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0007 301-07448              7200.000  TON |      16.45000     118440.00|      16.00000     115200.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0008 303-01180              4690.000  TON |      13.15000      61673.50|      15.00000      70350.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0009 304-07491               650.000  TON |      61.25000      39812.50|      60.00000      39000.00| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0010 304-07492                50.000  TON |      45.65000       2282.50|      80.00000       4000.00| 
  WIDENING WITH HMA, TYPE A               |                            |                            | 
0011 306-08037            149700.000  SYS |       2.00000     299400.00|       1.00000     149700.00| 
  MILLING, ASPHALT, 3 IN.                 |                            |                            | 
0012 306-08038             45870.000  SYS |       0.62000      28439.40|       0.40000      18348.00| 
  MILLING, ASPHALT, 4 IN.                 |                            |                            | 
0013 306-08039              1000.000  SYS |       3.30000       3300.00|       3.00000       3000.00| 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0014 306-08043             15810.000  SYS |       0.01000        158.10|       0.01000        158.10| 
  MILLING, TRANSITION                     |                            |                            | 
0015 401-06264                        LUMP|    1000.00000       1000.00|    6000.00000       6000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 271 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,790,262.94                                                  ROUTE : 3 
     CALL ORDER   : 271                     CONTRACT ID : R -27518-A                   COUNTIES : NOBLE 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 401-07320              4205.000  TON |      30.75000     129303.75|      32.00000     134560.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0017 401-07334             13800.000  TON |      40.55000     559590.00|      43.00000     593400.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm _ _SMA|                            |                            | 
0018 401-07398             34000.000  TON |      27.05000     919700.00|      28.00000     952000.00| 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm |                            |                            | 
0019 401-07406             10550.000  TON |      24.00000     253200.00|      28.00000     295400.00| 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                            |                            | 
0020 406-05520               108.500  TON |       1.00000        108.50|       1.00000        108.50| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0021 601-94689                 4.000  EACH|    1955.00000       7820.00|    3372.39000      13489.56| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0022 601-94690                 4.000  EACH|    3450.00000      13800.00|    4136.20000      16544.80| 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0023 601-99105              1757.000  LFT |      12.45000      21874.65|      12.00000      21084.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0024 601-99108               501.000  LFT |      18.25000       9143.25|      17.00000       8517.00| 
  GUARDRAIL, W BEAM, DOUBLE FACED, 6 FT.  |                            |                            | 
  3 IN. SPACING                           |                            |                            | 
0025 606-07484             73395.000  LFT |       0.01000        733.95|       0.15000      11009.25| 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0026 610-07486              1110.000  TON |      54.00000      59940.00|      45.00000      49950.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0027 715-05048             34168.000  LFT |       3.00000     102504.00|       3.00000     102504.00| 
  PIPE, TYPE 4, CIRCULAR, 6 IN. ,         |                            |                            | 
  PERFORATED                              |                            |                            | 
0028 715-05053              5631.000  LFT |       1.00000       5631.00|      16.00000      90096.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0029 715-05115              2010.000  LFT |      44.50000      89445.00|      50.50000     101505.00| 
  PIPE, TYPE 1, CIRCULAR, 6 IN.           |                            |                            | 
0030 718-06526              2100.000  TON |      37.25000      78225.00|      18.00000      37800.00| 
  HMA FOR UNDERDRAINS                     |                            |                            | 
0031 718-06528               165.000  EACH|     510.00000      84150.00|     510.00000      84150.00| 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0032 718-06532              9850.000  LFT |       0.90000       8865.00|       0.90000       8865.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0033 718-52610               519.000  CYS |      55.00000      28545.00|      15.00000       7785.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0034 801-06203              9180.000  LFT |       0.19000       1744.20|       0.50000       4590.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0035 801-06207              4590.000  LFT |       0.01000         45.90|       0.01000         45.90| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 271 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,790,262.94                                                  ROUTE : 3 
     CALL ORDER   : 271                     CONTRACT ID : R -27518-A                   COUNTIES : NOBLE 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0036 801-06640                38.000  EACH|      86.00000       3268.00|      86.00000       3268.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0037 801-06775                        LUMP|    2175.00000       2175.00|   14000.00000      14000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0038 804-06771                40.000  EACH|      22.20000        888.00|      30.00000       1200.00| 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0039 805-78470              5100.000  LFT |       0.20000       1020.00|       0.20000       1020.00| 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0040 805-78785                14.000  EACH|     490.00000       6860.00|     490.00000       6860.00| 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0041 805-78795              1675.000  LFT |       8.80000      14740.00|       8.80000      14740.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0042 808-03632             48005.000  LFT |       0.32000      15361.60|       0.44000      21122.20| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0046 808-75051             54830.000  LFT |       1.85000     101435.50|       1.85000     101435.50| 
  LINE, PREFORMED PLASTIC, SOLID, WHITE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0047 808-75059             11470.000  LFT |       1.85000      21219.50|       1.85000      21219.50| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            | 
  4 IN.                                   |                            |                            | 
0048 808-75996               800.000  EACH|       2.35000       1880.00|       2.49000       1992.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0049 808-75998               800.000  EACH|      25.00000      20000.00|      19.25000      15400.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0050 808-97323               288.000  LFT |       5.40000       1555.20|       5.10000       1468.80| 
  LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 |                            |                            | 
  IN.                                     |                            |                            | 
0051 808-75067               465.000  LFT |      13.50000       6277.50|      14.00000       6510.00| 
  TRANSVERSE MARKINGS, PREFORMED PLASTIC, |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0052 808-75071                44.000  EACH|     213.00000       9372.00|     225.00000       9900.00| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC LANE INDICATION ARROW           |                            |                            | 
0053 808-75073                44.000  EACH|     311.00000      13684.00|     315.00000      13860.00| 
  PAVEMENT MESSAGE MARKINGS PREFORMED     |                            |                            | 
  PLASTIC, WORD ONLY                      |                            |                            | 
0054 616-05688              6000.000  TON |      24.50000     147000.00|      36.00000     216000.00| 
  RIPRAP, CLASS 1                         |                            |                            | 
0055 203-02070              1200.000  CYS |       0.01000         12.00|      23.00000      27600.00| 
  BORROW                                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 271 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,790,262.94                                                  ROUTE : 3 
     CALL ORDER   : 271                     CONTRACT ID : R -27518-A                   COUNTIES : NOBLE 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1065659              |(2) 35-1139301              |                 
                                          |BROOKS CONSTRUCTION         |E & B PAVING, INC.          |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0056 603-06045               320.000  LFT |      12.90000       4128.00|      15.00000       4800.00| 
  FENCE, CHAIN LINK, 48 IN.               |                            |                            | 
0057 603-06040                50.000  LFT |       8.40000        420.00|      12.00000        600.00| 
  FENCE, FARM FIELD, 47 IN.               |                            |                            | 
0058 801-92448               300.000  DAY |       1.75000        525.00|       1.00000        300.00| 
  CONSTRUCTION SIGNS, MOBILE              |                            |                            | 
0059 801-06710                50.000  DAY |      40.00000       2000.00|      40.00000       2000.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
     SECTION TOTALS                       |             $  3,490,899.30|             $  3,629,583.11| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  3,490,899.30|             $  3,629,583.11| 
==================================================================================================================================== 



 
 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 321 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: NONE BELOW                                                      ROUTE : 465 
     CALL ORDER   : 321                     CONTRACT ID : RS-26969-B                   COUNTIES : BOONE           HAMILTON 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : GREENFIELD DISTRICT                     MARION 
                                          CONTRACT TIME :   55  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,147,800.00     100.0000% 
   2   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $  1,446,616.65     126.0338% 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 371 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,512,219.54                                                  ROUTE : 2 
     CALL ORDER   : 371                     CONTRACT ID : RS-27119-A                   COUNTIES : LAKE 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   50  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3845004 
                                                                                                  3845004 
                                                                                                  3845004 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY, INC.                                                    $  1,143,594.32     100.0000% 
   2   35-1035700     BUCKO CONSTRUCTION                                                     $  1,383,576.67     120.9849% 
   3   35-0918397     RIETH RILEY CONSTRUCTION                                               $  1,508,177.07     131.8804% 
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397     
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    2000.00000       2000.00|   17000.00000      17000.00|   12500.00000       12500.00 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-06904                 1.000  EACH|     100.00000        100.00|     750.00000        750.00|     550.00000         550.00 
  PHONE(SUPERVISOR)                       |                            |                            | 
0003 105-06905                 2.000  EACH|     100.00000        200.00|     510.00000       1020.00|     400.00000         800.00 
  PHONE(INSPECTOR)                        |                            |                            | 
0004 105-07039                 6.000  MOS |    1500.00000       9000.00|    2800.00000      16800.00|    1500.00000        9000.00 
  FIELD OFFICE, B                         |                            |                            | 
0005 110-01001                        LUMP|   57000.00000      57000.00|   69178.80000      69178.80|   75500.00000       75500.00 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0006 202-02241              1807.000  LFT |       2.30000       4156.10|       2.30000       4156.10|       2.30000        4156.10 
  GUARDRAIL, REMOVE                       |                            |                            | 
0007 202-02279               570.000  LFT |       4.50000       2565.00|       3.40000       1938.00|      11.50000        6555.00 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0008 202-52710               100.000  SYS |      14.00000       1400.00|      15.60000       1560.00|      34.25000        3425.00 
  SIDEWALK, CONCRETE, REMOVE              |                            |                            | 
0009 202-74035                 1.000  EACH|      25.00000         25.00|      20.00000         20.00|      25.00000          25.00 
  SIGN, REMOVE                            |                            |                            | 
0010 202-91385                 6.000  EACH|     275.00000       1650.00|     315.00000       1890.00|     550.00000        3300.00 
  INLET, REMOVE                           |                            |                            | 
0011 202-93741                29.000  EACH|     125.00000       3625.00|     125.00000       3625.00|     125.00000        3625.00 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0012 203-02000               620.000  CYS |      12.50000       7750.00|      17.00000      10540.00|      25.00000       15500.00 
  EXCAVATION, COMMON                      |                            |                            | 
0013 207-07502              1200.000  SYS |       1.00000       1200.00|       6.60000       7920.00|       4.00000        4800.00 
  SUBGRADE TREATMENT, TYPE D              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 371 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,512,219.54                                                  ROUTE : 2 
     CALL ORDER   : 371                     CONTRACT ID : RS-27119-A                   COUNTIES : LAKE 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397     
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0014 211-07454                85.000  CYS |       7.50000        637.50|      20.00000       1700.00|      20.00000        1700.00 
  STRUCTURE BACKFILL                      |                            |                            | 
0015 303-07449               120.000  TON |      27.00000       3240.00|      22.70000       2724.00|      30.00000        3600.00 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0016 304-07490               820.000  TON |      50.00000      41000.00|      70.00000      57400.00|      80.25000       65805.00 
  HMA PATCHING, TYPE B                    |                            |                            | 
0017 306-08032             13340.000  SYS |       0.95000      12673.00|       1.70000      22678.00|       4.10000       54694.00 
  MILLING, TRANSITION                     |                            |                            | 
0018 306-08033            121975.000  SYS |       0.40000      48790.00|       0.85000     103678.75|       0.80000       97580.00 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0019 306-08034             65785.000  SYS |       0.50000      32892.50|       1.13000      74337.05|       1.07000       70389.95 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0020 401-06264                        LUMP|    4000.00000       4000.00|   12360.00000      12360.00|    5000.00000        5000.00 
  PROFILOGRAPH, HMA                       |                            |                            | 
0021 401-07328             13800.000  TON |      37.00000     510600.00|      41.40000     571320.00|      46.00000      634800.00 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0022 401-07379                20.000  TON |      75.00000       1500.00|      70.00000       1400.00|      68.00000        1360.00 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5 mm |                            |                            | 
0023 401-07408                60.000  TON |      60.00000       3600.00|      49.60000       2976.00|      51.00000        3060.00 
  QC/QA-HMA, 3, 64, BASE, 25.0 mm         |                            |                            | 
0024 406-05520                37.000  TON |     300.00000      11100.00|     430.00000      15910.00|     555.00000       20535.00 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0025 601-01522                 6.000  EACH|    1675.00000      10050.00|    1675.00000      10050.00|    1675.00000       10050.00 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0026 601-01846                 2.000  EACH|    1700.00000       3400.00|    1700.00000       3400.00|    1700.00000        3400.00 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 3                               |                            |                            | 
0027 601-02024                 2.000  EACH|    3000.00000       6000.00|    3000.00000       6000.00|    3000.00000        6000.00 
  GUARDRAIL TRANSITION, TGB, MODIFIED     |                            |                            | 
0028 601-02169                20.000  LFT |      50.00000       1000.00|      50.00000       1000.00|      50.00000        1000.00 
  GUARDRAIL, W BEAM, MODIFIED             |                            |                            | 
0029 601-94689                29.000  EACH|    2085.00000      60465.00|    2085.00000      60465.00|    2085.00000       60465.00 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0030 601-97774                 5.000  EACH|     925.00000       4625.00|     925.00000       4625.00|     925.00000        4625.00 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 
0031 601-99105              2275.000  LFT |      13.80000      31395.00|      13.80000      31395.00|      13.80000       31395.00 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0032 604-06069               200.000  SYS |      90.00000      18000.00|     120.00000      24000.00|      95.30000       19060.00 
  CURB RAMP, CONCRETE                     |                            |                            | 
0033 605-06140                45.000  LFT |      40.00000       1800.00|      42.00000       1890.00|      18.50000         832.50 
  CURB AND GUTTER, CONCRETE               |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,512,219.54                                                  ROUTE : 2 
     CALL ORDER   : 371                     CONTRACT ID : RS-27119-A                   COUNTIES : LAKE 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397     
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0034 610-07487              1280.000  TON |      58.00000      74240.00|      42.80000      54784.00|      65.10000       83328.00 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0035 615-06527                 6.000  EACH|     450.00000       2700.00|     450.00000       2700.00|     450.00000        2700.00 
  MONUMENT, SECTION CORNER                |                            |                            | 
0036 616-02320                27.000  SYS |       3.70000         99.90|       1.85000         49.95|       3.75000         101.25 
  GEOTEXTILES                             |                            |                            | 
0037 616-06405                20.000  TON |      30.00000        600.00|      52.00000       1040.00|     108.00000        2160.00 
  RIPRAP, REVETMENT                       |                            |                            | 
0038 621-01004                 1.000  EACH|     700.00000        700.00|     700.00000        700.00|     700.00000         700.00 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0039 621-06559                30.000  SYS |      24.75000        742.50|      24.75000        742.50|      24.75000         742.50 
  MULCHED SEEDING, R                      |                            |                            | 
0040 621-06574                68.000  SYS |      40.00000       2720.00|      40.00000       2720.00|      40.00000        2720.00 
  SODDING                                 |                            |                            | 
0041 715-05118                10.000  LFT |      55.00000        550.00|      75.00000        750.00|      35.00000         350.00 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
0042 715-05123                 9.000  LFT |      65.00000        585.00|      80.00000        720.00|      50.00000         450.00 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 
0043 715-05125                 7.000  LFT |      75.00000        525.00|     110.00000        770.00|      65.00000         455.00 
  PIPE, TYPE 1, CIRCULAR, 30 IN.          |                            |                            | 
0044 715-05234                23.000  LFT |      70.00000       1610.00|      85.00000       1955.00|      55.00000        1265.00 
  PIPE, TYPE 1, DEFORMED, MIN. AREA 4.1   |                            |                            | 
  SQ. FT.                                 |                            |                            | 
0045 720-45035                 2.000  EACH|    1400.00000       2800.00|    1200.00000       2400.00|    2050.00000        4100.00 
  INLET, F7                               |                            |                            | 
0046 720-45130                 3.000  EACH|    1450.00000       4350.00|    1200.00000       3600.00|    1475.00000        4425.00 
  INLET, E7, MODIFIED                     |                            |                            | 
0047 720-45335                 2.000  EACH|    1500.00000       3000.00|    1750.00000       3500.00|    2200.00000        4400.00 
  CATCH BASIN, E7, MODIFIED               |                            |                            | 
0048 801-06203               755.000  LFT |       3.00000       2265.00|       2.05000       1547.75|       3.00000        2265.00 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0049 801-06207               755.000  LFT |       3.00000       2265.00|       1.00000        755.00|       2.50000        1887.50 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0050 801-06640               124.000  EACH|      97.00000      12028.00|     101.00000      12524.00|      79.00000        9796.00 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0051 801-06775                        LUMP|   20000.00000      20000.00|   28000.00000      28000.00|   31500.00000       31500.00 
  MAINTAINING TRAFFIC                     |                            |                            | 
0052 802-76025                20.000  SFT |      11.00000        220.00|      14.50000        290.00|      11.00000         220.00 
  SIGN, SHEET, ENCAPSULATED LENS WITH     |                            |                            | 
  LEGEND, 0.080 IN. THICKNESS             |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,512,219.54                                                  ROUTE : 2 
     CALL ORDER   : 371                     CONTRACT ID : RS-27119-A                   COUNTIES : LAKE 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397     
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0053 804-06740                 6.000  EACH|      22.00000        132.00|      22.00000        132.00|      35.00000         210.00 
  DELINEATOR WITH POST, D2                |                            |                            | 
0054 805-01815                 4.000  EACH|    1925.00000       7700.00|    1750.00000       7000.00|    1925.00000        7700.00 
  SIGNAL SUPPORT FOUNDATION, 3 FT. X 12   |                            |                            | 
  FT.                                     |                            |                            | 
0055 805-01842                 4.000  EACH|     525.00000       2100.00|     780.00000       3120.00|     525.00000        2100.00 
  HANDHOLE, SIGNAL                        |                            |                            | 
0056 805-01844               350.000  LFT |      13.00000       4550.00|      18.00000       6300.00|      13.00000        4550.00 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0057 805-02151                 2.000  EACH|     650.00000       1300.00|     450.00000        900.00|     650.00000        1300.00 
  PEDESTRIAN SIGNAL HEAD WITH             |                            |                            | 
  INTERNATIONAL SYMBOLS, 12 IN.           |                            |                            | 
0058 805-02328              4000.000  LFT |       0.25000       1000.00|       0.20000        800.00|       0.25000        1000.00 
  SIGNAL CABLE, 1C 14GA.                  |                            |                            | 
0059 805-78100                 1.000  EACH|    8000.00000       8000.00|    8400.00000       8400.00|    8000.00000        8000.00 
  CONTROLLER AND CABINET, MENU DRIVEN, 8  |                            |                            | 
  PHASE                                   |                            |                            | 
0060 805-78205                 8.000  EACH|     645.00000       5160.00|     650.00000       5200.00|     645.00000        5160.00 
  TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,|                            |                            | 
   AMBER, GREEN                           |                            |                            | 
0061 805-78370                 2.000  EACH|     100.00000        200.00|     100.00000        200.00|     100.00000         200.00 
  PEDESTRIAN PUSH BUTTON                  |                            |                            | 
0062 805-78415                 4.000  EACH|    1300.00000       5200.00|    1800.00000       7200.00|    1300.00000        5200.00 
  SPAN, CATENARY, AND TETHER              |                            |                            | 
0063 805-78420                 4.000  EACH|     325.00000       1300.00|     220.00000        880.00|     325.00000        1300.00 
  DISCONNECT HANGER                       |                            |                            | 
0064 805-78445                 1.000  EACH|     410.00000        410.00|     400.00000        400.00|     410.00000         410.00 
  SIGNAL SERVICE                          |                            |                            | 
0065 805-78467                70.000  LFT |       1.25000         87.50|       1.50000        105.00|       1.25000          87.50 
  SIGNAL CABLE, 3C 8GA.                   |                            |                            | 
0066 805-78470               600.000  LFT |       0.25000        150.00|       0.50000        300.00|       0.25000         150.00 
  SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.    |                            |                            | 
0067 805-78480               500.000  LFT |       0.85000        425.00|       1.00000        500.00|       0.85000         425.00 
  SIGNAL CABLE, 3C 14GA.                  |                            |                            | 
0068 805-78485               750.000  LFT |       0.85000        637.50|       1.10000        825.00|       0.85000         637.50 
  SIGNAL CABLE, 5C 14GA.                  |                            |                            | 
0069 805-78490               400.000  LFT |       0.90000        360.00|       1.20000        480.00|       0.90000         360.00 
  SIGNAL CABLE, 7C 14GA.                  |                            |                            | 
0070 805-78510              2500.000  LFT |       0.78000       1950.00|       1.00000       2500.00|       0.78000        1950.00 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,512,219.54                                                  ROUTE : 2 
     CALL ORDER   : 371                     CONTRACT ID : RS-27119-A                   COUNTIES : LAKE 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397     
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0071 805-78785                 5.000  EACH|     410.00000       2050.00|     450.00000       2250.00|     410.00000        2050.00 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0072 805-78795              1700.000  LFT |       8.70000      14790.00|       9.50000      16150.00|       8.70000       14790.00 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0073 805-78925                 1.000  EACH|     510.00000        510.00|     550.00000        550.00|     510.00000         510.00 
  CONTROLLER CABINET FOUNDATION, P1       |                            |                            | 
0074 805-79020                        LUMP|   10800.00000      10800.00|    6300.00000       6300.00|   10800.00000       10800.00 
  TRAFFIC SIGNAL INSTALLATION, ACTUATED   |                            |                            | 
0075 805-92504                 2.000  EACH|     325.00000        650.00|     350.00000        700.00|     325.00000         650.00 
  LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL|                            |                            | 
0076 808-06701              4534.000  LFT |       0.23000       1042.82|       0.23000       1042.82|       0.23000        1042.82 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0077 808-06713             93173.000  LFT |       0.08000       7453.84|       0.08000       7453.84|       0.08000        7453.84 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0078 808-75240              6780.000  LFT |       0.23000       1559.40|       0.23000       1559.40|       0.23000        1559.40 
  LINE, THERMOPLASTIC, BROKEN, YELLOW, 4  |                            |                            | 
  IN.                                     |                            |                            | 
0079 808-75245             48312.000  LFT |       0.23000      11111.76|       0.23000      11111.76|       0.23000       11111.76 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0080 808-75278               115.000  LFT |       1.50000        172.50|       1.50000        172.50|       1.90000         218.50 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0081 808-75297               674.000  LFT |       3.25000       2190.50|       3.25000       2190.50|       3.80000        2561.20 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0082 808-75300               288.000  LFT |       1.00000        288.00|       1.00000        288.00|       0.95000         273.60 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0083 808-75320                24.000  EACH|      50.75000       1218.00|      50.75000       1218.00|      55.00000        1320.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0084 808-75325                 9.000  EACH|      73.25000        659.25|      73.25000        659.25|      79.00000         711.00 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0085 808-75340                 2.000  EACH|     295.00000        590.00|     295.00000        590.00|     485.00000         970.00 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0086 808-75996              1037.000  EACH|       2.25000       2333.25|       4.60000       4770.20|       4.15000        4303.55 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,512,219.54                                                  ROUTE : 2 
     CALL ORDER   : 371                     CONTRACT ID : RS-27119-A                   COUNTIES : LAKE 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-1035700              |(3) 35-0918397     
                                          |WALSH & KELLY               |BUCKO CONSTRUCTION          |RIETH RILEY CONSTRUCTION     
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0087 808-75998              1037.000  EACH|      15.50000      16073.50|      15.50000      16073.50|      17.80000       18458.60 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,143,594.32|             $  1,383,576.67|                $  1,508,177.07 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,143,594.32|             $  1,383,576.67|                $  1,508,177.07 
==================================================================================================================================== 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,742,919.30                                                  ROUTE : 41 
     CALL ORDER   : 381                     CONTRACT ID : RS-27154-D                   COUNTIES : VIGO 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
                                          CONTRACT TIME : 11/15/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0175034 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2126716     WABASH VALLEY ASPHALT CO. LLC.                                         $  2,721,711.83     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    3402.43000       3402.43|                            | 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                10.000  MOS |    1521.30000      15213.00|                            | 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|  136139.61000     136139.61|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-02241              1300.000  LFT |       0.99000       1287.00|                            | 
  GUARDRAIL, REMOVE                       |                            |                            | 
0005 202-90277                 1.000  EACH|     352.00000        352.00|                            | 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0006 202-93741                23.000  EACH|     294.63000       6776.49|                            | 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0007 303-01180                50.000  TON |      21.21000       1060.50|                            | 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0008 303-07449              3000.000  TON |      21.18000      63540.00|                            | 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0009 304-07491               500.000  TON |     157.76000      78880.00|                            | 
  HMA PATCHING, TYPE C                    |                            |                            | 
0010 306-08034            225325.000  SYS |       0.75000     168993.75|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0011 306-08043              2614.000  SYS |       8.50000      22219.00|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0012 401-06264                        LUMP|    8373.42000       8373.42|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0013 401-07320              6160.000  TON |      45.48000     280156.80|                            | 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0014 401-07328             17963.000  TON |      46.37000     832944.31|                            | 
  QC/QA-HMA, 3, 70, SURFACE, 9.5 mm       |                            |                            | 
0015 401-07362             14847.000  TON |      40.93000     607687.71|                            | 
  QC/QA-HMA, 3, 70, INTERMEDIATE, 9.5 mm  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 381 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,742,919.30                                                  ROUTE : 41 
     CALL ORDER   : 381                     CONTRACT ID : RS-27154-D                   COUNTIES : VIGO 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 402-07452               500.000  TON |      45.95000      22975.00|                            | 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
0017 406-05520               126.000  TON |     206.25000      25987.50|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0018 601-01700                 6.000  EACH|    1952.50000      11715.00|                            | 
  GUARDRAIL TERMINAL SYSTEM, W BEAM,      |                            |                            | 
  CURVED, 1                               |                            |                            | 
0019 601-05999                 1.000  EACH|      42.00000         42.00|                            | 
  CURVED TERMINAL END                     |                            |                            | 
0020 601-06035              5697.000  LFT |       6.67000      37998.99|                            | 
  GUARDRAIL, RESET                        |                            |                            | 
0021 601-92948             11333.000  LFT |       1.63000      18472.79|                            | 
  GUARDRAIL, ADJUST HEIGHT                |                            |                            | 
0022 601-94689                16.000  EACH|    2142.00000      34272.00|                            | 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0023 601-94690                 5.000  EACH|    3491.25000      17456.25|                            | 
  GUARDRAIL END TREATMENT, MS             |                            |                            | 
0024 601-99105              2025.000  LFT |      14.90000      30172.50|                            | 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0025 605-05523              5697.000  LFT |       6.85000      39024.45|                            | 
  CURB, HMA                               |                            |                            | 
0026 608-04395                20.000  TON |     207.06000       4141.20|                            | 
  AGGREGATE FOR SHOULDER DRAINS           |                            |                            | 
0027 610-05527               917.000  TON |      91.45000      83859.65|                            | 
  HMA FOR APPROACHES                      |                            |                            | 
0028 720-44000                17.000  EACH|     774.12000      13160.04|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0029 801-03290                 4.000  EACH|     126.50000        506.00|                            | 
  CONSTRUCTION SIGN, C                    |                            |                            | 
0030 801-06203             15629.000  LFT |       0.33000       5157.57|                            | 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0031 801-06207              8362.000  LFT |       1.29000      10786.98|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0032 801-06640                29.000  EACH|      85.80000       2488.20|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0033 801-06775                        LUMP|   50985.60000      50985.60|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0034 805-02503              6000.000  LFT |       0.55000       3300.00|                            | 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0035 805-78795              2250.000  LFT |       8.20000      18450.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,742,919.30                                                  ROUTE : 41 
     CALL ORDER   : 381                     CONTRACT ID : RS-27154-D                   COUNTIES : VIGO 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : CRAWFORDSVILLE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2126716              |                            |                 
                                          |WABASH VALLEY ASPHALT CO. LL|                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0036 805-92951                 4.000  EACH|     227.70000        910.80|                            | 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            | 
0037 808-03002               363.000  LFT |       1.43000        519.09|                            | 
  LINE, EPOXY, BROKEN, WHITE, 4 IN.       |                            |                            | 
0038 808-03631              1450.000  LFT |       1.43000       2073.50|                            | 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0039 808-03632              1450.000  LFT |       1.43000       2073.50|                            | 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0040 808-06701             18965.000  LFT |       0.26000       4930.90|                            | 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0041 808-06703             90902.000  LFT |       0.26000      23634.52|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0042 808-06705              2665.000  LFT |       0.98000       2611.70|                            | 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0043 808-75245             76145.000  LFT |       0.26000      19797.70|                            | 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0044 808-75297               500.000  LFT |       3.02000       1510.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0045 808-75320                13.000  EACH|      74.80000        972.40|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0046 808-75325                 9.000  EACH|      97.90000        881.10|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0047 808-75996              1088.000  EACH|       3.51000       3818.88|                            | 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
     SECTION TOTALS                       |             $  2,721,711.83|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  2,721,711.83|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 387 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   606,878.96                                                  ROUTE : 31 
     CALL ORDER   : 387                     CONTRACT ID : RS-27326-D                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   45  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 470300F 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1917625     MILESTONE CONTRACTORS, L.P.                                            $    598,900.00     100.0000% 
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1500.00000       9000.00|                            | 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   29500.00000      29500.00|                            | 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 304-07491               100.000  TON |     225.00000      22500.00|                            | 
  HMA PATCHING, TYPE C                    |                            |                            | 
0004 306-08034             58076.880  SYS |       1.05000      60980.72|                            | 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0005 306-08043              7873.220  SYS |       3.60000      28343.59|                            | 
  MILLING, TRANSITION                     |                            |                            | 
0006 401-06264                        LUMP|    1800.00000       1800.00|                            | 
  PROFILOGRAPH, HMA                       |                            |                            | 
0007 401-07329              4141.800  TON |      57.90000     239810.22|                            | 
  QC/QA-HMA, 4, 70, SURFACE, 9.5 mm       |                            |                            | 
0008 402-07452               200.000  TON |      78.00000      15600.00|                            | 
  HMA, TYPE C, WEDGE AND LEVEL            |                            |                            | 
0009 406-05520                19.340  TON |     185.00000       3577.90|                            | 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0010 610-07488               649.540  TON |     115.00000      74697.10|                            | 
  HMA FOR APPROACHES, TYPE C              |                            |                            | 
0011 720-44000                 5.000  EACH|     600.00000       3000.00|                            | 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0012 801-06207              6500.000  LFT |       1.25000       8125.00|                            | 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0013 801-06640                24.000  EACH|      75.00000       1800.00|                            | 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0014 801-06775                        LUMP|   42357.34000      42357.34|                            | 
  MAINTAINING TRAFFIC                     |                            |                            | 
0015 805-02503             16520.000  LFT |       0.32000       5286.40|                            | 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $   606,878.96                                                  ROUTE : 31 
     CALL ORDER   : 387                     CONTRACT ID : RS-27326-D                   COUNTIES : BARTHOLOMEW 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1917625              |                            |                 
                                          |MILESTONE CONTRACTORS, L.P. |                            |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 805-78510              1652.000  LFT |       2.65000       4377.80|                            | 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0017 805-78795              5200.000  LFT |       5.50000      28600.00|                            | 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0018 805-92951                42.000  EACH|     116.00000       4872.00|                            | 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            | 
0019 807-98690                17.000  EACH|     105.00000       1785.00|                            | 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 
0020 808-06711               651.500  LFT |       0.13000         84.70|                            | 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0021 808-06712              1881.750  LFT |       0.13000        244.63|                            | 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0022 808-06713             17407.000  LFT |       0.13000       2262.91|                            | 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0023 808-06714             13783.000  LFT |       0.13000       1791.79|                            | 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0024 808-75278               200.000  LFT |       3.15000        630.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0025 808-75297               562.000  LFT |       4.20000       2360.40|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0026 808-75300               450.000  LFT |       2.10000        945.00|                            | 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0027 808-75320                66.000  EACH|      52.50000       3465.00|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0028 808-75325                15.000  EACH|      73.50000       1102.50|                            | 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
     SECTION TOTALS                       |             $    598,900.00|                            | 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $    598,900.00|                            | 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 391 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,124,392.23                                                  ROUTE : 62 
     CALL ORDER   : 391                     CONTRACT ID : RS-27332-A                   COUNTIES : CLARK 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   80  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 1934012 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-2040801     GOHMANN ASPHALT & CONSTRUCTION, INC.                                   $  1,821,500.00     100.0000% 
   2   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,847,834.14     101.4457% 
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    4300.00000       4300.00|    6000.00000       6000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07038                 9.000  MOS |    1090.00000       9810.00|    1000.00000       9000.00| 
  FIELD OFFICE, A                         |                            |                            | 
0003 110-01001                        LUMP|    9200.00000       9200.00|   10000.00000      10000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 203-02000               640.000  CYS |      14.30000       9152.00|      20.00000      12800.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0005 303-01180              4446.200  TON |      11.40000      50686.68|      13.00000      57800.60| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0006 304-07490               231.680  TON |      55.00000      12742.40|     120.00000      27801.60| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0007 306-08032             19046.000  SYS |       0.20000       3809.20|       0.25000       4761.50| 
  MILLING, TRANSITION                     |                            |                            | 
0008 306-08034            260618.450  SYS |       0.10000      26061.85|       0.20000      52123.69| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0009 401-06264                        LUMP|    3300.00000       3300.00|    5000.00000       5000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0010 401-07322             21501.020  TON |      31.40000     675132.03|      29.00000     623529.58| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
0011 401-07372             28668.030  TON |      25.55000     732468.17|      24.50000     702366.74| 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0012 402-07433               140.800  TON |      33.60000       4730.88|      50.00000       7040.00| 
  HMA SURFACE, TYPE B                     |                            |                            | 
0013 402-07438               187.730  TON |      32.00000       6007.36|      40.00000       7509.20| 
  HMA INTERMEDIATE, TYPE B                |                            |                            | 
0014 402-07441               375.470  TON |      29.50000      11076.37|      35.00000      13141.45| 
  HMA BASE, TYPE B                        |                            |                            | 
0015 402-07451               250.000  TON |      31.40000       7850.00|      60.00000      15000.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,124,392.23                                                  ROUTE : 62 
     CALL ORDER   : 391                     CONTRACT ID : RS-27332-A                   COUNTIES : CLARK 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 406-05520               186.820  TON |     180.00000      33627.60|     150.00000      28023.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0017 610-07487              3666.360  TON |      38.00000     139321.68|      35.00000     128322.60| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0018 621-01004                 1.000  EACH|     200.00000        200.00|     750.00000        750.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0019 621-06560               800.000  SYS |       0.43000        344.00|       2.00000       1600.00| 
  MULCHED SEEDING, U                      |                            |                            | 
0020 720-44000                 3.000  EACH|     320.00000        960.00|     800.00000       2400.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0021 801-06203             20000.000  LFT |       0.36000       7200.00|       0.25000       5000.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0022 801-06207             20000.000  LFT |       0.32000       6400.00|       0.75000      15000.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0023 801-06640                53.000  EACH|      85.00000       4505.00|     100.00000       5300.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0024 801-06775                        LUMP|    6566.19000       6566.19|   35000.00000      35000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0025 802-91122                 1.000  EACH|     250.00000        250.00|     500.00000        500.00| 
  SIGN, GROUND MOUNTED, RESET             |                            |                            | 
0026 808-06711              1131.000  LFT |       0.08000         90.48|       0.10000        113.10| 
  LINE, PAINT, BROKEN, WHITE, 4 IN.       |                            |                            | 
0027 808-06712             12656.750  LFT |       0.08000       1012.54|       0.10000       1265.68| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0028 808-06713            159725.000  LFT |       0.08000      12778.00|       0.10000      15972.50| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0029 808-06714             85449.000  LFT |       0.08000       6835.92|       0.10000       8544.90| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0030 808-75297                90.000  LFT |       6.25000        562.50|       8.00000        720.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0031 808-75300                48.000  LFT |       1.85000         88.80|       2.00000         96.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0032 808-75320                 2.000  EACH|     125.00000        250.00|     100.00000        200.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0033 808-75325                 1.000  EACH|     150.00000        150.00|     100.00000        100.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 391 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,124,392.23                                                  ROUTE : 62 
     CALL ORDER   : 391                     CONTRACT ID : RS-27332-A                   COUNTIES : CLARK 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-2040801              |(2) 35-1357381              |                 
                                          |GOHMANN ASPHALT & CONSTR., I|O'MARA, DAVE CONTRACTOR     |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0034 808-75996              1609.000  EACH|       4.00000       6436.00|       8.00000      12872.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0035 808-75998              1609.000  EACH|      17.15000      27594.35|      20.00000      32180.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,821,500.00|             $  1,847,834.14| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,821,500.00|             $  1,847,834.14| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 401 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,475,277.23                                                  ROUTE : US 421 
     CALL ORDER   : 401                     CONTRACT ID : RS-27338-A                   COUNTIES : RIPLEY 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME : 08/31/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 2135012 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  1,024,925.29     100.0000% 
   2   35-0844079     ROHE, PAUL H. COMPANY                                                  $  1,133,830.42     110.6256% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-0844079              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1000.00000       6000.00|    1950.00000      11700.00| 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   39500.00000      39500.00|    4390.27000       4390.27| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 303-01180              1256.100  TON |      15.00000      18841.50|      24.00000      30146.40| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0004 304-07490              1000.000  TON |      50.00000      50000.00|      65.00000      65000.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0005 304-07493              8820.000  TON |      26.00000     229320.00|      35.50000     313110.00| 
  WIDENING WITH HMA, TYPE B               |                            |                            | 
0006 306-08032              8725.220  SYS |       0.50000       4362.61|       1.05000       9161.48| 
  MILLING, TRANSITION                     |                            |                            | 
0007 306-08034            127982.560  SYS |       0.25000      31995.64|       0.30000      38394.77| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0008 401-06264                        LUMP|    4000.00000       4000.00|    2000.00000       2000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0009 401-07321             10558.560  TON |      29.00000     306198.24|      31.50000     332594.64| 
  QC/QA-HMA, 2, 64, SURFACE, 9.5 mm       |                            |                            | 
0010 402-07451               350.000  TON |      50.00000      17500.00|      32.00000      11200.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0011 404-05510               102.000  SYS |      25.00000       2550.00|      10.00000       1020.00| 
  SEAL COAT, 1                            |                            |                            | 
0012 406-05520                83.330  TON |     180.00000      14999.40|     185.00000      15416.05| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0013 610-07487               719.830  TON |      60.00000      43189.80|      58.00000      41750.14| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0014 616-06451               300.000  TON |      28.00000       8400.00|      24.60000       7380.00| 
  RIPRAP, UNIFORM                         |                            |                            | 
0015 801-06207             13925.500  LFT |       1.00000      13925.50|       0.64000       8912.32| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 401 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 1,475,277.23                                                  ROUTE : US 421 
     CALL ORDER   : 401                     CONTRACT ID : RS-27338-A                   COUNTIES : RIPLEY 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-0844079              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 801-06640                59.000  EACH|     100.00000       5900.00|      78.00000       4602.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0017 801-06775                        LUMP|   15000.00000      15000.00|   34500.00000      34500.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0018 808-06712              8030.000  LFT |       0.10000        803.00|       0.08000        642.40| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0019 808-06713             77502.000  LFT |       0.10000       7750.20|       0.08000       6200.16| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0020 808-06714             30094.000  LFT |       0.10000       3009.40|       0.08000       2407.52| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0021 808-75297               162.000  LFT |       5.00000        810.00|       4.16000        673.92| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0022 808-75300               322.000  LFT |       2.00000        644.00|       1.05000        338.10| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0023 808-75340                 2.000  EACH|     400.00000        800.00|     300.00000        600.00| 
  PAVEMENT MESSAGE  MARKINGS,             |                            |                            | 
  THERMOPLASTIC, WORD, RXR                |                            |                            | 
0024 808-75996               664.000  EACH|      10.00000       6640.00|       4.50000       2988.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0025 808-75998               665.000  EACH|      20.00000      13300.00|      17.75000      11803.75| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0026 401-07390              6711.000  TON |      26.00000     174486.00|      26.00000     174486.00| 
  QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm |                            |                            | 
0027 805-02503               500.000  LFT |       2.00000       1000.00|       0.50000        250.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0028 805-04982                50.000  LFT |      10.00000        500.00|       1.25000         62.50| 
  CABLE , SHIELDED, 2C 16GA.              |                            |                            | 
0029 805-78795               180.000  LFT |      15.00000       2700.00|      10.00000       1800.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0030 805-92951                 2.000  EACH|     400.00000        800.00|     150.00000        300.00| 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            | 
     SECTION TOTALS                       |             $  1,024,925.29|             $  1,133,830.42| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,024,925.29|             $  1,133,830.42| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 411 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,779,206.74                                                  ROUTE : SR 2 
     CALL ORDER   : 411                     CONTRACT ID : RS-27423-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
                                          CONTRACT TIME :   80  WORK DAYS 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 206300E 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1120685     WALSH & KELLY, INC.                                                    $  2,718,923.88     100.0000% 
   2   35-0918397     RIETH RILEY CONSTRUCTION                                               $  2,803,863.03     103.1239% 
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-0918397              |                 
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   STRUCTURAL OVERLAY                                                   
                                          |                            |                            | 
0001 105-06845                        LUMP|    4000.00000       4000.00|   40000.00000      40000.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 9.000  MOS |    1800.00000      16200.00|    1300.00000      11700.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|  130000.00000     130000.00|  140000.00000     140000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 202-01000                        LUMP|    2000.00000       2000.00|    1000.00000       1000.00| 
  STRUCTURES AND OBSTRUCTIONS, REMOVE     |                            |                            | 
0005 202-02241              2364.500  LFT |       0.70000       1655.15|       0.75000       1773.38| 
  GUARDRAIL, REMOVE                       |                            |                            | 
0006 202-02265                 1.000  EACH|    1500.00000       1500.00|    2000.00000       2000.00| 
  TREE, 48 IN., REMOVE                    |                            |                            | 
0007 202-02271               114.000  EACH|     150.00000      17100.00|      40.00000       4560.00| 
  HEADWALL, REMOVE                        |                            |                            | 
0008 202-02279                 8.000  LFT |      20.00000        160.00|      15.00000        120.00| 
  CURB AND GUTTER, REMOVE                 |                            |                            | 
0009 202-90277                 6.000  EACH|     200.00000       1200.00|     200.00000       1200.00| 
  DETECTOR HOUSING, REMOVE                |                            |                            | 
0010 202-91010                 1.000  EACH|     700.00000        700.00|     750.00000        750.00| 
  TREE, 24 IN., REMOVE                    |                            |                            | 
0011 202-91385                 6.000  EACH|     300.00000       1800.00|     150.00000        900.00| 
  INLET, REMOVE                           |                            |                            | 
0012 202-91922                 1.000  EACH|      50.00000         50.00|     150.00000        150.00| 
  STUMP, REMOVE                           |                            |                            | 
0013 202-93047                 3.000  EACH|     300.00000        900.00|     200.00000        600.00| 
  MANHOLE, REMOVE                         |                            |                            | 
0014 202-93741                11.000  EACH|      70.00000        770.00|      70.00000        770.00| 
  GUARD RAIL END TREATMENT, REMOVE        |                            |                            | 
0015 202-96133              1080.000  LFT |       6.00000       6480.00|       4.00000       4320.00| 
  PIPE, REMOVE                            |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 411 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,779,206.74                                                  ROUTE : SR 2 
     CALL ORDER   : 411                     CONTRACT ID : RS-27423-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-0918397              |                 
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 203-02080                 2.520  MILE|   26000.00000      65520.00|   10000.00000      25200.00| 
  LINEAR GRADING                          |                            |                            | 
0017 205-06932               200.000  LFT |       9.00000       1800.00|       9.00000       1800.00| 
  TEMPORARY CHECK DAM, STRAW BALES        |                            |                            | 
0018 205-06937             20000.000  LFT |       0.90000      18000.00|       0.49000       9800.00| 
  TEMPORARY SILT FENCE                    |                            |                            | 
0019 211-07454              1200.000  CYS |      17.64000      21168.00|       0.01000         12.00| 
  STRUCTURE BACKFILL                      |                            |                            | 
0020 213-04324                17.830  CYS |     200.00000       3566.00|     100.00000       1783.00| 
  FLOWABLE FILL                           |                            |                            | 
0021 301-07448              8300.000  TON |      15.00000     124500.00|      16.00000     132800.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0022 303-07449              4831.000  TON |      15.00000      72465.00|      18.00000      86958.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0023 306-08032             10200.000  SYS |       1.50000      15300.00|       0.35000       3570.00| 
  MILLING, TRANSITION                     |                            |                            | 
0024 306-08034             23400.000  SYS |       0.42000       9828.00|       0.70000      16380.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0025 306-08039            116100.000  SYS |       0.40000      46440.00|       0.15000      17415.00| 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0026 401-06264                        LUMP|    3000.00000       3000.00|    1750.00000       1750.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0027 401-07334             11600.000  TON |      35.50000     411800.00|      35.00000     406000.00| 
  QC/QA-HMA, 3, 76, SURFACE, 9.5 mm       |                            |                            | 
0028 401-07403             16000.000  TON |      26.25000     420000.00|      30.00000     480000.00| 
  QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm |                            |                            | 
0029 401-07418             19200.000  TON |      26.25000     504000.00|      30.00000     576000.00| 
  QC/QA-HMA, 3, 76, BASE, 25.0 mm         |                            |                            | 
0030 406-05520                92.000  TON |     240.00000      22080.00|       4.00000        368.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0031 506-06333              1000.000  SYS |     110.00000     110000.00|      80.00000      80000.00| 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0032 601-01522                 1.000  EACH|    1300.00000       1300.00|    1300.00000       1300.00| 
  GUARDRAIL TRANSITION TYPE TGB           |                            |                            | 
0033 601-05999                 7.000  EACH|      40.00000        280.00|      40.00000        280.00| 
  CURVED TERMINAL END                     |                            |                            | 
0034 601-94689                 6.000  EACH|    2000.00000      12000.00|    2000.00000      12000.00| 
  GUARDRAIL END TREATMENT, OS             |                            |                            | 
0035 601-97774                 2.000  EACH|     900.00000       1800.00|     900.00000       1800.00| 
  GUARDRAIL END TREATMENT, OS, SPARE      |                            |                            | 
  PARTS PACKAGE                           |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 411 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,779,206.74                                                  ROUTE : SR 2 
     CALL ORDER   : 411                     CONTRACT ID : RS-27423-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-0918397              |                 
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0036 601-99105              3531.250  LFT |      12.00000      42375.00|      12.00000      42375.00| 
  GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING  |                            |                            | 
0037 605-06145                 8.000  LFT |      16.00000        128.00|      60.00000        480.00| 
  CURB AND GUTTER, B, CONCRETE            |                            |                            | 
0038 610-07788               600.000  TON |      50.00000      30000.00|      60.00000      36000.00| 
  HMA FOR APPROACHES, TYPE D              |                            |                            | 
0039 611-02375               120.000  SYS |      40.00000       4800.00|      35.00000       4200.00| 
  CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, |                            |                            | 
  7 IN.                                   |                            |                            | 
0040 611-06497                22.000  EACH|     119.00000       2618.00|     130.00000       2860.00| 
  MAILBOX ASSEMBLY, SINGLE                |                            |                            | 
0041 611-06498                 5.000  EACH|     135.00000        675.00|     250.00000       1250.00| 
  MAILBOX ASSEMBLY, DOUBLE                |                            |                            | 
0042 612-04315                16.000  TON |     825.00000      13200.00|     805.00000      12880.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0043 612-05081                 1.000  EACH|    2000.00000       2000.00|    2500.00000       2500.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  UNDERSEAL                               |                            |                            | 
0044 612-60410               128.000  EACH|       8.00000       1024.00|       7.75000        992.00| 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0045 615-06527                 2.000  EACH|     375.00000        750.00|     450.00000        900.00| 
  MONUMENT, SECTION CORNER                |                            |                            | 
0046 619-91919             12000.000  LFT |       1.15000      13800.00|       1.10000      13200.00| 
  JOINT AND CRACK CLEANING AND SEALING    |                            |                            | 
0047 621-01004                 1.000  EACH|     550.00000        550.00|     550.00000        550.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  SEEDING                                 |                            |                            | 
0048 621-06559             16550.000  SYS |       0.32000       5296.00|       0.32000       5296.00| 
  MULCHED SEEDING, R                      |                            |                            | 
0049 621-06574             19000.000  SYS |       2.55000      48450.00|       4.50000      85500.00| 
  SODDING                                 |                            |                            | 
0050 715-01662              1984.000  LFT |       8.47000      16804.48|       5.00000       9920.00| 
  PIPE CLEANING, 12 IN TO 48 IN  DIA      |                            |                            | 
0051 715-05053              1810.000  LFT |      13.75000      24887.50|      12.00000      21720.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0052 715-05118                27.000  LFT |      20.00000        540.00|      38.00000       1026.00| 
  PIPE, TYPE 1, CIRCULAR, 12 IN.          |                            |                            | 
0053 715-05119               421.000  LFT |      23.00000       9683.00|      25.00000      10525.00| 
  PIPE, TYPE 1, CIRCULAR, 15 IN.          |                            |                            | 
0054 715-05123                12.000  LFT |      62.00000        744.00|      50.00000        600.00| 
  PIPE, TYPE 1, CIRCULAR, 24 IN.          |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 411 -4 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,779,206.74                                                  ROUTE : SR 2 
     CALL ORDER   : 411                     CONTRACT ID : RS-27423-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-0918397              |                 
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0055 715-05151              1539.000  LFT |      23.00000      35397.00|      21.00000      32319.00| 
  PIPE, TYPE 2, CIRCULAR, 15 IN.          |                            |                            | 
0056 715-05168               749.000  LFT |      20.00000      14980.00|      21.00000      15729.00| 
  PIPE, TYPE 3, CIRCULAR, 12 IN.          |                            |                            | 
0057 715-05169              2149.000  LFT |      23.00000      49427.00|      24.00000      51576.00| 
  PIPE, TYPE 3, CIRCULAR, 15 IN.          |                            |                            | 
0058 715-05171                10.000  LFT |      50.00000        500.00|      65.00000        650.00| 
  PIPE, TYPE 3, CIRCULAR, 18 IN.          |                            |                            | 
0059 715-05203             25817.000  LFT |       1.80000      46470.60|       1.50000      38725.50| 
  PIPE, TYPE 4, CIRCULAR, 4 IN.           |                            |                            | 
0060 715-46000                59.000  EACH|     200.00000      11800.00|     300.00000      17700.00| 
  PIPE END SECTION, 12 IN.                |                            |                            | 
0061 715-46005               150.000  EACH|     200.00000      30000.00|     350.00000      52500.00| 
  PIPE END SECTION, 15 IN.                |                            |                            | 
0062 715-46010                 6.000  EACH|     275.00000       1650.00|     400.00000       2400.00| 
  PIPE END SECTION, 18 IN.                |                            |                            | 
0063 715-46020                 2.000  EACH|     300.00000        600.00|     550.00000       1100.00| 
  PIPE END SECTION, 24 IN.                |                            |                            | 
0064 718-06526               775.000  TON |      44.00000      34100.00|      45.00000      34875.00| 
  HMA FOR UNDERDRAINS                     |                            |                            | 
0065 718-06529                68.000  EACH|     522.00000      35496.00|     450.00000      30600.00| 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0066 718-52610               893.000  CYS |      45.00000      40185.00|      30.00000      26790.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0067 720-44000                10.000  EACH|     275.00000       2750.00|     250.00000       2500.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 
0068 720-44040                 3.000  EACH|     360.00000       1080.00|     350.00000       1050.00| 
  CASTING, 7, FURNISH AND ADJUST TO GRADE |                            |                            | 
0069 720-45035                 2.000  EACH|    2000.00000       4000.00|     950.00000       1900.00| 
  INLET, F7                               |                            |                            | 
0070 720-45075                 7.000  EACH|    2000.00000      14000.00|    1500.00000      10500.00| 
  INLET, R13                              |                            |                            | 
0071 720-45405                 2.000  EACH|    2500.00000       5000.00|    1400.00000       2800.00| 
  MANHOLE, B4                             |                            |                            | 
0072 801-04308                 4.000  EACH|     265.00000       1060.00|     170.00000        680.00| 
  ROAD CLOSURE SIGN ASSEMBLY              |                            |                            | 
0073 801-06203             11700.000  LFT |       0.20000       2340.00|       0.12000       1404.00| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0074 801-06207              3900.000  LFT |       1.00000       3900.00|       0.80000       3120.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 411 -5 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,779,206.74                                                  ROUTE : SR 2 
     CALL ORDER   : 411                     CONTRACT ID : RS-27423-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-0918397              |                 
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0075 801-06640                52.000  EACH|      99.00000       5148.00|      75.00000       3900.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0076 801-06735                 5.000  EACH|      29.50000        147.50|      30.00000        150.00| 
  TUBULAR MARKER, PERMANENT               |                            |                            | 
0077 801-06775                        LUMP|   35000.00000      35000.00|   75000.00000      75000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0078 801-07118                88.000  LFT |      10.00000        880.00|      10.00000        880.00| 
  BARRICADE, III-A                        |                            |                            | 
0079 801-09133                 4.000  EACH|    3900.00000      15600.00|    4000.00000      16000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0080 804-06771               204.000  EACH|      19.50000       3978.00|      25.00000       5100.00| 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0081 805-01844               245.000  LFT |      15.00000       3675.00|      15.00000       3675.00| 
  CONDUIT, STEEL, GALVANIZED, 2 IN.,      |                            |                            | 
  UNDERGROUND                             |                            |                            | 
0082 805-02503              1600.000  LFT |       0.20000        320.00|       0.20000        320.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0083 805-78510               950.000  LFT |       1.00000        950.00|       1.00000        950.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0084 805-78785                 4.000  EACH|     450.00000       1800.00|     450.00000       1800.00| 
  SIGNAL DETECTOR HOUSING                 |                            |                            | 
0085 805-78795               400.000  LFT |      10.00000       4000.00|      10.00000       4000.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
0086 805-92951                 2.000  EACH|     225.00000        450.00|     225.00000        450.00| 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            | 
0087 808-06701              6600.000  LFT |       0.23000       1518.00|       0.23000       1518.00| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0088 808-06703             45330.000  LFT |       0.23000      10425.90|       0.23000      10425.90| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0089 808-75245             39800.000  LFT |       0.23000       9154.00|       0.23000       9154.00| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0090 808-75256              3100.000  LFT |       1.25000       3875.00|       1.10000       3410.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, WHITE, CROSSHATCH LINE, 8 IN.    |                            |                            | 
0091 808-75297               170.000  LFT |       3.85000        654.50|       3.50000        595.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0092 808-75320                 6.000  EACH|      85.00000        510.00|      50.00000        300.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 411 -6 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,779,206.74                                                  ROUTE : SR 2 
     CALL ORDER   : 411                     CONTRACT ID : RS-27423-A                   COUNTIES : ST. JOSEPH 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : LAPORTE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1120685              |(2) 35-0918397              |                 
                                          |WALSH & KELLY               |RIETH RILEY CONSTRUCTION    |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0093 808-75325                 2.000  EACH|     125.00000        250.00|      75.00000        150.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0094 808-75996               871.000  EACH|       3.00000       2613.00|       3.75000       3266.25| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0095 808-75998               871.000  EACH|      15.75000      13718.25|      17.00000      14807.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0096 808-95933              1400.000  LFT |       1.31000       1834.00|       0.90000       1260.00| 
  CURB PAINTING, YELLOW                   |                            |                            | 
     SECTION TOTALS                       |             $  2,718,923.88|             $  2,803,863.03| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  2,718,923.88|             $  2,803,863.03| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 441 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,613,509.13                                                  ROUTE : 156 
     CALL ORDER   : 441                     CONTRACT ID : RS-27445-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
                                          CONTRACT TIME :   80  WORK DAYS 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 3478011 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1357381     O'MARA, DAVE CONTRACTOR                                                $  2,277,656.20     100.0000% 
   2   35-0844079     ROHE, PAUL H. COMPANY                                                  $  2,796,451.41     122.7775% 
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-0844079              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-07039                 8.000  MOS |    1000.00000       8000.00|    1900.00000      15200.00| 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|    7500.00000       7500.00|   35383.86000      35383.86| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 203-02000               500.000  CYS |      20.00000      10000.00|      20.00000      10000.00| 
  EXCAVATION, COMMON                      |                            |                            | 
0004 303-01180              5324.000  TON |      16.00000      85184.00|      25.00000     133100.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0005 304-07490              1222.000  TON |      80.00000      97760.00|      80.00000      97760.00| 
  HMA PATCHING, TYPE B                    |                            |                            | 
0006 306-08032             19329.000  SYS |       0.25000       4832.25|       1.15000      22228.35| 
  MILLING, TRANSITION                     |                            |                            | 
0007 306-08034            280394.000  SYS |       0.25000      70098.50|       0.40000     112157.60| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0008 401-06264                        LUMP|    5000.00000       5000.00|    3000.00000       3000.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0009 401-07322             23133.000  TON |      30.00000     693990.00|      37.25000     861704.25| 
  QC/QA-HMA, 3, 64, SURFACE, 9.5 mm       |                            |                            | 
0010 401-07372             30882.000  TON |      28.00000     864696.00|      30.50000     941901.00| 
  QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm |                            |                            | 
0013 402-07441               215.000  TON |      50.00000      10750.00|      36.00000       7740.00| 
  HMA BASE, TYPE B                        |                            |                            | 
0014 402-07451              1098.000  TON |      50.00000      54900.00|      38.00000      41724.00| 
  HMA, TYPE B, WEDGE AND LEVEL            |                            |                            | 
0015 406-05520               200.000  TON |     180.00000      36000.00|     195.00000      39000.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0016 610-07487              3721.000  TON |      35.00000     130235.00|      65.00000     241865.00| 
  HMA FOR APPROACHES, TYPE B              |                            |                            | 
0019 720-44000                19.000  EACH|     400.00000       7600.00|     180.00000       3420.00| 
  CASTING, ADJUST TO GRADE                |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 441 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,613,509.13                                                  ROUTE : 156 
     CALL ORDER   : 441                     CONTRACT ID : RS-27445-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-0844079              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0020 801-06203             31035.000  LFT |       0.25000       7758.75|       0.30000       9310.50| 
  TEMPORARY PAVEMENT MARKING, 4 IN.       |                            |                            | 
0021 801-06207             31035.000  LFT |       0.60000      18621.00|       0.80000      24828.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0022 801-06640               108.000  EACH|      80.00000       8640.00|      69.00000       7452.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0023 801-06775                        LUMP|   35000.00000      35000.00|   95000.00000      95000.00| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0026 808-06712             13984.000  LFT |       0.10000       1398.40|       0.08000       1118.72| 
  LINE, PAINT, BROKEN, YELLOW, 4 IN.      |                            |                            | 
0027 808-06713            202912.000  LFT |       0.10000      20291.20|       0.08000      16232.96| 
  LINE, PAINT, SOLID, WHITE, 4 IN.        |                            |                            | 
0028 808-06714            111926.000  LFT |       0.10000      11192.60|       0.08000       8954.08| 
  LINE, PAINT, SOLID, YELLOW, 4 IN.       |                            |                            | 
0029 808-75297               120.000  LFT |       5.00000        600.00|       3.70000        444.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  STOP LINE, 24 IN.                       |                            |                            | 
0030 808-75300               800.000  LFT |       1.00000        800.00|       0.92000        736.00| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  CROSSWALK LINE, 6 IN.                   |                            |                            | 
0031 808-75320                10.000  EACH|      75.00000        750.00|      56.00000        560.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, LANE INDICATION ARROW    |                            |                            | 
0032 808-75325                 9.000  EACH|     100.00000        900.00|      81.00000        729.00| 
  PAVEMENT MESSAGE MARKINGS,              |                            |                            | 
  THERMOPLASTIC, WORD (ONLY)              |                            |                            | 
0033 808-75996              2027.000  EACH|       8.00000      16216.00|       3.80000       7702.60| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0034 808-75998              2108.000  EACH|      18.50000      38998.00|      13.87000      29237.96| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0035 214-07202              1305.000  SYS |       5.00000       6525.00|       6.00000       7830.00| 
  GEOGRID, I                              |                            |                            | 
0036 615-97768                 8.000  EACH|      50.00000        400.00|      25.00000        200.00| 
  PARKING BARRIER, RESET                  |                            |                            | 
0037 805-02503              1000.000  LFT |       1.50000       1500.00|       0.50000        500.00| 
  CABLE, ROADWAY LOOP, 1C 14GA.           |                            |                            | 
0038 805-78510               100.000  LFT |       3.50000        350.00|       1.25000        125.00| 
  SIGNAL CABLE, 2C 16GA., SHIELDED        |                            |                            | 
0039 805-78795               320.000  LFT |      12.00000       3840.00|       8.00000       2560.00| 
  SAW CUT FOR ROADWAY LOOP AND SEALER     |                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 3,613,509.13                                                  ROUTE : 156 
     CALL ORDER   : 441                     CONTRACT ID : RS-27445-A                   COUNTIES : SWITZERLAND 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : SEYMOUR DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1357381              |(2) 35-0844079              |                 
                                          |O'MARA, DAVE CONTRACTOR     |ROHE, PAUL H. COMPANY       |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0040 805-92951                 2.000  EACH|     250.00000        500.00|     150.00000        300.00| 
  SIGNAL DETECTOR HOUSING ADJUST TO GRADE |                            |                            | 
0041 807-98690                 1.000  EACH|     400.00000        400.00|     450.00000        450.00| 
  HANDHOLE ADJUSTED TO GRADE              |                            |                            | 
0042 808-06701                60.000  LFT |       1.00000         60.00|       0.43000         25.80| 
  LINE, THERMOPLASTIC, BROKEN, WHITE, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0043 808-06703              1905.000  LFT |       0.50000        952.50|       0.43000        819.15| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.|                            |                            | 
0044 808-06705               202.000  LFT |       1.50000        303.00|       1.22000        246.44| 
  LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.|                            |                            | 
0045 808-75245               948.000  LFT |       0.50000        474.00|       0.43000        407.64| 
  LINE, THERMOPLASTIC, SOLID, YELLOW, 4   |                            |                            | 
  IN.                                     |                            |                            | 
0046 808-75278               285.000  LFT |       4.00000       1140.00|       3.50000        997.50| 
  TRANSVERSE MARKINGS, THERMOPLASTIC,     |                            |                            | 
  SOLID, YELLOW, CROSSHATCH LINE, 12 IN.  |                            |                            | 
0047 105-06845                        LUMP|   13500.00000      13500.00|   13500.00000      13500.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
     SECTION TOTALS                       |             $  2,277,656.20|             $  2,796,451.41| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  2,277,656.20|             $  2,796,451.41| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 451 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,080,909.09                                                  ROUTE : I-69 
     CALL ORDER   : 451                     CONTRACT ID : RS-27476-A                   COUNTIES : GRANT 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/08/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                RURAL                                     PROJECT(S) : 0693082 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  1,784,652.30     100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION                                                    $  1,966,819.41     110.2074% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   RESURFACING                                                          
                                          |                            |                            | 
0001 105-07039                 6.000  MOS |    1635.00000       9810.00|    1600.00000       9600.00| 
  FIELD OFFICE, B                         |                            |                            | 
0002 110-01001                        LUMP|   89000.00000      89000.00|   98000.00000      98000.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0003 213-04324                 2.000  CYS |     110.00000        220.00|       1.00000          2.00| 
  FLOWABLE FILL                           |                            |                            | 
0004 301-07448                25.000  TON |       5.00000        125.00|       5.00000        125.00| 
  COMPACTED AGGREGATE, NO. 53, BASE       |                            |                            | 
0005 305-07465                75.000  SYS |      40.00000       3000.00|     100.12000       7509.00| 
  PCC BASE PATCHING, 10 IN.               |                            |                            | 
0006 306-08034             27100.000  SYS |       0.20000       5420.00|       0.30000       8130.00| 
  MILLING, ASPHALT, 1 1/2 IN.             |                            |                            | 
0007 306-08039             66600.000  SYS |       1.00000      66600.00|       1.34000      89244.00| 
  MILLING, ASPHALT REMOVAL                |                            |                            | 
0008 401-07320              7700.000  TON |      30.00000     231000.00|      31.63000     243551.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0009 401-07406             16600.000  TON |      22.00000     365200.00|      27.53000     456998.00| 
  QC/QA-HMA, 1, 64, BASE, 25.0 mm         |                            |                            | 
0010 406-05520                33.000  TON |       1.00000         33.00|     210.38000       6942.54| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0011 501-06266                        LUMP|    5000.00000       5000.00|    3475.00000       3475.00| 
  PROFILOGRAPH, PCCP                      |                            |                            | 
0012 506-06333               275.000  SYS |     120.00000      33000.00|      84.58000      23259.50| 
  PCCP PATCHING, FULL DEPTH               |                            |                            | 
0013 507-07480            158000.000  SYS |       1.75000     276500.00|       2.34000     369720.00| 
  PCCP PROFILING                          |                            |                            | 
0014 507-07481            147000.000  LFT |       0.80000     117600.00|       0.88000     129360.00| 
  CRACKS AND JOINTS IN PCCP, SEAL         |                            |                            | 
0015 507-07482              1000.000  LFT |       1.00000       1000.00|       1.00000       1000.00| 
  CRACKS AND JOINTS IN PCCP, ROUT AND SEAL|                            |                            | 
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                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,080,909.09                                                  ROUTE : I-69 
     CALL ORDER   : 451                     CONTRACT ID : RS-27476-A                   COUNTIES : GRANT 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 606-07484            118000.000  LFT |       0.10000      11800.00|       0.09000      10620.00| 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 
0017 610-07486               150.000  TON |      40.00000       6000.00|      37.00000       5550.00| 
  HMA FOR APPROACHES, TYPE A              |                            |                            | 
0018 612-04315                23.000  TON |     600.00000      13800.00|     825.00000      18975.00| 
  ASPHALT MATERIAL FOR UNDERSEAL          |                            |                            | 
0019 612-05081                 1.000  EACH|    1000.00000       1000.00|    1000.00000       1000.00| 
  MOBILIZATION AND DEMOBILIZATION FOR     |                            |                            | 
  UNDERSEAL                               |                            |                            | 
0020 612-60410               384.000  EACH|       8.00000       3072.00|       8.00000       3072.00| 
  DRILLED HOLE FOR UNDERSEAL              |                            |                            | 
0021 715-03407               216.000  LFT |     540.80000     116812.80|     540.86000     116825.76| 
  PIPE, POLYETHYLENE LINER, 72 IN.        |                            |                            | 
0022 801-01093                14.000  EACH|     540.00000       7560.00|     650.00000       9100.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0023 801-06640                24.000  EACH|      69.00000       1656.00|     150.00000       3600.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0024 801-06775                        LUMP|  149700.00000     149700.00|   96491.81000      96491.81| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0025 801-09133                 5.000  EACH|    4595.00000      22975.00|    7400.00000      37000.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0026 804-04435               227.000  EACH|       2.00000        454.00|       2.00000        454.00| 
  DELINEATOR POST, REMOVE                 |                            |                            | 
0027 804-06771               181.000  EACH|      22.00000       3982.00|      26.00000       4706.00| 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 
0028 808-03631             59400.000  LFT |       1.44000      85536.00|       1.34000      79596.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0029 808-03632             59600.000  LFT |       1.44000      85824.00|       1.34000      79864.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0030 808-05534               610.000  LFT |       2.65000       1616.50|       3.00000       1830.00| 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                            |                            | 
0031 808-05535               100.000  LFT |      15.00000       1500.00|      13.00000       1300.00| 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                            |                            | 
0032 808-74811             14900.000  LFT |       1.85000      27565.00|       1.66000      24734.00| 
  LINE, EPOXY, BROKEN, WHITE, 5 IN.       |                            |                            | 
0033 808-75994                31.000  EACH|      11.00000        341.00|       6.00000        186.00| 
  PRISMATIC REFLECTOR                     |                            |                            | 
0034 808-75996               670.000  EACH|      10.00000       6700.00|       3.14000       2103.80| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 451 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,080,909.09                                                  ROUTE : I-69 
     CALL ORDER   : 451                     CONTRACT ID : RS-27476-A                   COUNTIES : GRANT 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0035 808-75998               670.000  EACH|      17.50000      11725.00|      18.50000      12395.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
0036 303-07449              1050.000  TON |      20.50000      21525.00|      10.00000      10500.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
     SECTION TOTALS                       |             $  1,784,652.30|             $  1,966,819.41| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,784,652.30|             $  1,966,819.41| 
==================================================================================================================================== 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 461 -1 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,566,967.29                                                  ROUTE : 69 
     CALL ORDER   : 461                     CONTRACT ID : RS-27477-A                   COUNTIES : ALLEN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
                                          CONTRACT TIME : 10/01/04  COMPLETION DATE 
     CONTRACT DESCRIPTION :                URBAN                                     PROJECT(S) : 0694125 
  
          SET-ASIDE : 
  
     VENDOR RANKING : 
  -------------------------------------------------------------------------------------------------------------------------- 
                                                                                                   TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                          BID           LOW BID 
  -------------------------------------------------------------------------------------------------------------------------- 
   1   35-1139301     E & B PAVING, INC.                                                     $  1,908,733.55     100.0000% 
   2   35-1065659     BROOKS CONSTRUCTION                                                    $  2,542,902.67     133.2246% 
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
SECTION 0001   ASPHALT RESURFACE                                                    
                                          |                            |                            | 
0001 105-06845                        LUMP|    3000.00000       3000.00|    6530.00000       6530.00| 
  CONSTRUCTION ENGINEERING                |                            |                            | 
0002 105-07039                 6.000  MOS |    1000.00000       6000.00|    1770.00000      10620.00| 
  FIELD OFFICE, B                         |                            |                            | 
0003 110-01001                        LUMP|   59000.00000      59000.00|  126500.00000     126500.00| 
  MOBILIZATION AND DEMOBILIZATION         |                            |                            | 
0004 213-04324                 3.000  CYS |     150.00000        450.00|     285.00000        855.00| 
  FLOWABLE FILL                           |                            |                            | 
0005 303-01180               150.000  TON |       3.00000        450.00|       5.00000        750.00| 
  COMPACTED AGGREGATE, NO. 53             |                            |                            | 
0006 303-07449              1170.000  TON |      15.00000      17550.00|      10.00000      11700.00| 
  COMPACTED AGGREGATE, NO. 73             |                            |                            | 
0007 304-07491               400.000  TON |      75.00000      30000.00|     104.23000      41692.00| 
  HMA PATCHING, TYPE C                    |                            |                            | 
0008 306-08032              2810.000  SYS |       0.01000         28.10|       0.25000        702.50| 
  MILLING, TRANSITION                     |                            |                            | 
0009 306-08033            255070.000  SYS |       0.40000     102028.00|       0.25000      63767.50| 
  MILLING, ASPHALT, 1 IN.                 |                            |                            | 
0010 401-06264                        LUMP|    3000.00000       3000.00|    4220.00000       4220.00| 
  PROFILOGRAPH, HMA                       |                            |                            | 
0011 401-07320              4050.000  TON |      47.00000     190350.00|      45.00000     182250.00| 
  QC/QA-HMA, 1, 64, SURFACE, 9.5 mm       |                            |                            | 
0012 401-07337             16200.000  TON |      48.00000     777600.00|      37.00000     599400.00| 
  QC/QA-HMA, 5, 76, SURFACE, 9.5 mm --SMA |                            |                            | 
0013 406-05520                88.000  TON |       1.00000         88.00|     150.00000      13200.00| 
  ASPHALT FOR TACK COAT                   |                            |                            | 
0014 601-06035               250.000  LFT |       0.01000          2.50|      17.00000       4250.00| 
  GUARDRAIL, RESET                        |                            |                            | 
0015 606-07484            115000.000  LFT |       0.17000      19550.00|       0.08000       9200.00| 
  MILLED HMA SHOULDER CORRUGATIONS        |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 461 -2 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,566,967.29                                                  ROUTE : 69 
     CALL ORDER   : 461                     CONTRACT ID : RS-27477-A                   COUNTIES : ALLEN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0016 616-02320               150.000  SYS |       7.44000       1116.00|       4.30000        645.00| 
  GEOTEXTILES                             |                            |                            | 
0017 616-06405               100.000  TON |      18.62000       1862.00|      33.00000       3300.00| 
  RIPRAP, REVETMENT                       |                            |                            | 
0018 715-05053              5500.000  LFT |      13.45000      73975.00|      16.25000      89375.00| 
  PIPE, UNDERDRAIN OUTLET, 6 IN.          |                            |                            | 
0019 715-06825                 2.000  EACH|    6000.00000      12000.00|    6800.00000      13600.00| 
  CONCRETE ANCHOR , MIN. AREA 46 SQ. FT.  |                            |                            | 
0020 715-07693             92100.000  LFT |       2.90000     267090.00|       5.00000     460500.00| 
  PIPE, UNDERDRAIN, 4 IN.                 |                            |                            | 
0021 718-06526              4600.000  TON |      17.00000      78200.00|      80.10000     368460.00| 
  HMA FOR UNDERDRAINS                     |                            |                            | 
0022 718-06528               105.000  EACH|     491.64000      51622.20|     518.00000      54390.00| 
  OUTLET PROTECTOR, 1                     |                            |                            | 
0023 718-06529                25.000  EACH|     400.00000      10000.00|     508.00000      12700.00| 
  OUTLET PROTECTOR, 2                     |                            |                            | 
0024 718-06531               100.000  EACH|     321.08000      32108.00|     450.00000      45000.00| 
  OUTLET PROTECTOR, 3                     |                            |                            | 
0025 718-06532              5000.000  LFT |       0.90000       4500.00|       0.90000       4500.00| 
  VIDEO INSPECTION FOR UNDERDRAINS        |                            |                            | 
0026 718-52610              1400.000  CYS |      10.00000      14000.00|      55.00000      77000.00| 
  AGGREGATE FOR UNDERDRAINS               |                            |                            | 
0027 801-01093                16.000  EACH|     500.00000       8000.00|     440.00000       7040.00| 
  TEMPORARY WORKSITE SPEED LIMIT SIGN     |                            |                            | 
  ASSEMBLY                                |                            |                            | 
0028 801-06207               500.000  LFT |       1.00000        500.00|       0.01000          5.00| 
  TEMPORARY PAVEMENT MARKING, REMOVABLE,  |                            |                            | 
  4 IN.                                   |                            |                            | 
0029 801-06640                40.000  EACH|      79.00000       3160.00|      45.00000       1800.00| 
  CONSTRUCTION SIGN, A                    |                            |                            | 
0030 801-06710                50.000  DAY |      50.00000       2500.00|      50.00000       2500.00| 
  FLASHING ARROW SIGN                     |                            |                            | 
0031 801-06775                        LUMP|    3300.00000       3300.00|  153404.07000     153404.07| 
  MAINTAINING TRAFFIC                     |                            |                            | 
0032 801-09133                 4.000  EACH|    3450.00000      13800.00|    5025.00000      20100.00| 
  TEMPORARY CHANGEABLE MESSAGE SIGN       |                            |                            | 
0033 801-92448               300.000  DAY |       1.00000        300.00|      50.00000      15000.00| 
  CONSTRUCTION SIGNS, MOBILE              |                            |                            | 
0034 804-04435               355.000  EACH|       1.75000        621.25|       3.40000       1207.00| 
  DELINEATOR POST, REMOVE                 |                            |                            | 
0035 804-06771               300.000  EACH|      21.75000       6525.00|      24.00000       7200.00| 
  DELINEATOR POST, FLEXIBLE               |                            |                            | 



 
                                                INDIANA DEPARTMENT OF TRANSPORTATION                               DATE : 04/28/04 
                                                                                                                   PAGE : 461 -3 
                                                        TABULATION OF BIDS 
     ENGINEER'S ESTIMATE: $ 2,566,967.29                                                  ROUTE : 69 
     CALL ORDER   : 461                     CONTRACT ID : RS-27477-A                   COUNTIES : ALLEN 
     LETTING DATE : 04/20/04  10:00 AM      DISTRICT    : FT. WAYNE DISTRICT 
  
          SET-ASIDE : 
  
==================================================================================================================================== 
                                          |(1) 35-1139301              |(2) 35-1065659              |                 
                                          |E & B PAVING, INC.          |BROOKS CONSTRUCTION         |                             
LINE NO / ITEM CODE / ALT                 |                            |                            | 
ITEM DESCRIPTION           QUANTITY       |  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT|  UNIT PRICE          AMOUNT 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
0036 808-01328                 2.000  EACH|     382.00000        764.00|     325.00000        650.00| 
  PAVEMENT MESSAGE MARKINGS, PREFORMED    |                            |                            | 
  PLASTIC, WRONG WAY RAMP ARROW           |                            |                            | 
0037 808-03631             58600.000  LFT |       0.40000      23440.00|       0.32000      18752.00| 
  LINE, EPOXY, SOLID, WHITE, 4 IN.        |                            |                            | 
0038 808-03632             58100.000  LFT |       0.40000      23240.00|       0.32000      18592.00| 
  LINE, EPOXY, SOLID, YELLOW, 4 IN.       |                            |                            | 
0039 808-05534             11500.000  LFT |       0.70000       8050.00|       0.70000       8050.00| 
  LINE, EPOXY, SOLID, WHITE, 8 IN.        |                            |                            | 
0040 808-05535              1700.000  LFT |       9.60000      16320.00|       7.50000      12750.00| 
  TRANSVERSE MARKINGS, EPOXY, SOLID,      |                            |                            | 
  WHITE, CROSSHATCH LINE, 24 IN.          |                            |                            | 
0041 808-74805                60.000  LFT |       9.60000        576.00|       7.50000        450.00| 
  TRANSVERSE MARKINGS, EPOXY, STOP LINE,  |                            |                            | 
  24 IN.                                  |                            |                            | 
0042 808-75061             14020.000  LFT |       1.00000      14020.00|       3.00000      42060.00| 
  LINE, PREFORMED PLASTIC, BROKEN, WHITE, |                            |                            | 
  5 IN.                                   |                            |                            | 
0043 808-75994                 4.000  EACH|      20.00000         80.00|      20.00000         80.00| 
  PRISMATIC REFLECTOR                     |                            |                            | 
0044 808-75996               990.000  EACH|       3.25000       3217.50|       3.44000       3405.60| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER,    |                            |                            | 
  REMOVE                                  |                            |                            | 
0045 808-75998               990.000  EACH|      25.00000      24750.00|      25.00000      24750.00| 
  SNOWPLOWABLE RAISED PAVEMENT MARKER     |                            |                            | 
     SECTION TOTALS                       |             $  1,908,733.55|             $  2,542,902.67| 
------------------------------------------+----------------------------+----------------------------+------------------------------- 
     CONTRACT TOTALS                      |             $  1,908,733.55|             $  2,542,902.67| 
==================================================================================================================================== 



 


